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Offers must acknowledge receipt of this amendment prior to he hour and date specified in the solicitation or as amended, by one of the following me hods: 
(a) By completing items 8 and 15, and returning                        
or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If 
by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic 
communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

E.  IMPORTANT:  Contractor  is not    is required to sign this document and return  copies to the issuing office.

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1.  CONTRACT ID CODE

2.  AMENDMENT/MODIFICATION NUMBER 3.  EFFECTIVE DATE 4.  REQUISITION/PURCHASE REQUISITION NUMBER 5.  PROJECT NUMBER (If applicable)

7.  ADMINISTERED BY (If other than Item 6) CODE

STANDARD FORM 30 (REV. 11/2016) 
Prescribed by GSA FAR (48 CFR) 53.243

FACILITY CODE

 9A.  AMENDMENT OF SOLICITATION NUMBER

9B.  DATED (SEE ITEM 11)

10A.  MODIFICATION OF CONTRACT/ORDER NUMBER

10B.  DATED (SEE ITEM 13)

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

         The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offers is extended. is not extended. 

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;

13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS. 
IT MODIFIES THE CONTRACT/ORDER NUMBER AS DESCRIBED IN ITEM 14.

CHECK ONE A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER   
      NUMBER IN ITEM 10A.

B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
      appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D.  OTHER (Specify type of modification and authority)

Except as provided herein, all terms and conditions of he document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15C.  DATE SIGNED

15A.  NAME AND TITLE OF SIGNER (Type or print)

16C.  DATE SIGNED

16A.  NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible )

PAGE      OF    PAGES

6.  ISSUED BY CODE

8.  NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) (X)

CODE

15B.  CONTRACTOR/OFFEROR

(Signature of person authorized to sign)

16B.  UNITED STATES OF AMERICA

(Signature of Contracting Officer)

Previous edition unusable

SCD

P00068
N00164

1PST8

SEE SECTION G

Funding: 52.232-22 & 5252.232-9104

Donald Feaster , Contracting Officer

 SEE PAGE 2
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General Information

The purpose of this modification is to (1) Obligate Incremental
Funding. Accordingly, said Task Order is modified as follows:

1. FUNDING INFORMATION:

Refer to Section B and G of the task order for incrementally funded SLIN
and ACRN additions. The total funded amount currently available for payment
is hereby increased by from to

The clause Limitation of Funds (FAR 52.232-22) applies. The Government is
not obligated to reimburse the Contractor for cost incurred in excess of

 unless additional funds are made available and incorporated as
a modification to this order.

The Line of Accounting information is hereby changed as follows:

7801CE:
From:
To: RK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006161655
 
7801CF:
From:
To: RL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006160365
 
7801CG:
From:
To: RM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006162025
 

The total amount of funds obligated to the task order is hereby increased from 

CLIN/SLIN Fund Type From By To
7801CE WCF
7801CF OPN
7801CG WCF

The total value of the task order is hereby increased from .

CLIN/SLIN From By To
7801CE



N0016417F3004P00068 - FINAL

Page 3 of 3

CLIN/SLIN From By To
7801CF
7801CG

The Period of Performance of the following line items is hereby changed as follows:

CLIN/SLIN From To
7801CE 06/22/2021 - 05/02/2022
7801CF 06/22/2021 - 05/02/2022
7801CG 06/22/2021 - 05/02/2022
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Section B - Supplies and Services
CLIN - SUPPLIES OR SERVICES

Cost Type Items:
Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7000 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Base Year. (Fund
Type - TBD)

Labor Hours

7001 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Base Year.

7001AA R425 Funding in support of TI-01.0CA.1, in
support of Research and Analysis
support. (WCF)

1.00 Lot

7001AB R612 Funding in support of TI-02.JXQ.1,
graphic and video support for the SOHHI
program. (WCF)

1.00 Lot

7001AC R612 Funding in support of TI-02.JXQ.1, in
support of graphics for technical
documentation and drawing services for
the COMNAVSPECWARCOM VAS
Program. (Fund Type - OTHER)

1.00 Lot

7001AD R612 Funding in support of TI-02.JXQ.1, in
support by assisting in the development
of technical and logistical documentation
in support of the USSOCOM Improved
Night/Day Fire Control program
requirements. (Fund Type - OTHER)

1.00 Lot

7001AE R612 Funding in support of TI-02.JXQ.1, in
support of graphical documentation
services for technical documentation and
drawing services for the USSOCOM
SOLAM program. (O&MN,N)

1.00 Lot

7001AF R425 Funding in support of TI-01.0CA.1, in
support of research and analysis support.
(WCF)

1.00 Lot

7001AG R425 Funding in support of TI-06.103.1, in
support for the Program Analysis. (WCF)

1.00 Lot

7001AH R425 Funding in support of TI-5.103.1, in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7001AJ R425 Funding in support of TI-3.103.1, in
support of VIP Visits and Event
Coordinator Lead Support. (WCF)

1.00 Lot

7001AK R425 Funding in support of TI-08.103.1, in
support of EA6B Dedication and
Airborne Electronic Warfare 50th
Anniversary Celebration. (WCF)

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7001AL R425 Funding in support of TI-7.103.1, in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7001AM R425 Funding in support of TI-4.103.1, in
support of VIP visits and Event
Coordinator Support. (WCF)

1.00 Lot

7001AN R425 Funding in support of TI-08.103.1, in
support of VIP Visit and Press
Conference Event for the visit of General
Robert Neller. (Commandant of the
Marine Corps) Note: Deobligated 
from  on MOD
33. (WCF)

1.00 Lot

7001AP R425 Funding in support of TI-05.103.1, in
support of Graphic Arts and Visual
Media. Note: Deobligated 

 on MOD
33. (WCF)

1.00 Lot

7001AQ R425 Funding in support of TI-07.103.1, in
support of Journal, Strategic,
Communications and Social Media
Support. Note: Deobligated 

on MOD
33. (WCF)

1.00 Lot

7001AR R425 Funding in support of TI-10.102.1, in
support of Infrastructure Admin Support-
Division Quality Management System
Lead. Note: Deobligated 

n MOD
33. (WCF)

1.00 Lot

7001AS R425 Funding in support of TI-04.103.1, VIP
visits and Event Coordinator Support.
Note: Deobligated 

on MOD 33.
(WCF)

1.00 Lot

7001AT R425 Funding in support of TI-06.103.1,
Program Analyst PAO Support. Note:
Deobligated

 on MOD 33. (WCF)

1.00 Lot

7001AU R425 Funding in support of TI-03.103.1, in
support of VIP visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7001AV R612 Funding in support of TI-02.JXQ.1,
Technical and Logistical documentation
in support of the NSWDG VAS system
program requirements. (Fund Type -
OTHER)

1.00 Lot

7001AW R425 Funding in support of TI-9.10F.1, in
support of Financial Reporting &
Collaboration Environment. (WCF)

1.00 Lot

7001AX R425 Funding in support of TI-01.0CA.1, in
support of 106 requirements. (WCF)

1.00 Lot

7001AY R425 Funding in support of TI-9.10F.1, in
support of 10F Financial Reporting &
Collaboration Environment Support.
Note:  from

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

on MOD 33.
(WCF)

7001AZ R612 Funding in support of TI-02.JXQ.1, shall
provide technical documentation and
drawing services for the NAVSEA Visual
Augmentation Systems (VAS) Program.
(OPN)

1.00 Lot

7001BA R425 Funding in support of TI-03.103.1, in
support of VIP Visits and Event
Coordination Lead. Note: Deobligated

 on
MOD 33. (WCF)

1.00 Lot

7001BB R612 Funding in support of TI-02.JXQ.1, in
support of technical documentation and
drawing services for the
COMNAVSPECWARCOM Visual
Augmentation System (VAS) program.
(Fund Type - OTHER)

1.00 Lot

7001BC R612 Funding in support of TI-2.JXQ.1,
support shall provide technical
documentation and drawing services for
the Navy Expeditionary Combat
Command Visual Augmentation Systems
(VAS) program. (O&MN,N)

1.00 Lot

7001BD R425 Funding in support of TI-11.103.1, in
support of the Microelectronics Integrity
Meeting (MIMs) event. Note:
Deobligated

. (WCF)

1.00 Lot

7001BE R612 Funding in support of TI-02.JXQ.1, in
support of Technical Documentation and
Drawing Services for the Navy
Expeditionary Combat Command Visual
Augmentation System (VAS) program.
(O&MN,N)

1.00 Lot

7001BF R425 Funding in support of TI-01.0CA.1, in
support of OCA and 106 requirements.
(WCF)

1.00 Lot

7001BG R425 Funding in support of TI-01.0CA.1, in
support of OCA and 106 requirements
for PoP ending 5/2/2018. (WCF)

1.00 Lot

7001BH R425 Funding in support of TI-01.0CA.1, in
support of OCA and 106 requirements
for PoP ending 5/2/2018. (WCF)

1.00 Lot

7001BJ R612 Funding in support of TI-02.JXQ.1, in
support of technical documentation and
drawing services for the Navy
Expeditionary Combat Command Visual
Augmentation Systems (VAS) Program.
(O&MN,N)

1.00 Lot

7100 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Base Year Surge.
(Fund Type - TBD)
Option

Labor Hours
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7200 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 1
(Contract Year 2). (Fund Type - TBD)

Labor Hours

7201 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 1
(Contract Year 2).

7201AA R425 Funding in support of TI-03.103.2, in
support of VIP visits and Event
Coordinator. (WCF)

1.00 Lot

7201AB R425 Funding in support of TI-06.103.2, in
support of Program Analyst PAO
Support. (WCF)

1.00 Lot

7201AC R425 Funding in support of TI-04.103.2, in
support of VIP visits and Event
Coordination. (WCF)

1.00 Lot

7201AD R425 Funding in support of TI-07.103.2, in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7201AE R425 Funding in support of TI-05.103.2, in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7201AF R425 Funding in support of TI-01.0CA.2, in
support of OCA and 106 requirements.
(WCF)

1.00 Lot

7201AG R425 Funding in support of TI-01.0CA.2, in
support of 0CA and 106 requirements.
(WCF)

1.00 Lot

7201AH R425 Funding in support of TI-10.102.2, in
support of Infrastructure Admin Support
Division Quality Management System
Lead. (WCF)

1.00 Lot

7201AJ R612 Funding in support of TI-02.JXQ.2, in
support of Multi-Media & Graphical
documentation services for the continued
design and development of maintenance
documentation of NAVAIR Manned
Reconnaissance. (O&MN,N)

1.00 Lot

7201AK R425 Funding in support of TI-09.10F.2, in
support of Financial Reporting and
Collaboration. Note: Deobligated

n MOD 33. (WCF)

1.00 Lot

7201AL R425 Funding in support of TI-12.103.2, in
support of the Strategic Business
Communications Meeting (SBCM).

on MOD 19. (WCF)

1.00 Lot

7201AM R612 Funding in support of TI-02.JXQ.2, in
support of multimedia & graphical
documentation services for the design
and development of training materials

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7201BA R425 Funding in support of TI-13.103.2, in
support of the Black Dart Event. Note:
Deobligation

. (WCF)

1.00 Lot

7201BB R425 Funding in support of TI-03.103.2, in
support of VIP Visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7201BC R425 Funding in support of TI-14.106.2, in
support of Research, Analysis, and
Support Agreements. De-obligated

1.00 Lot

7201BD R425 Funding in support of TI-10.102.2, in
support of Infrastructure Admin Support
- Division Quality Management System
Lead. (WCF)

1.00 Lot

7201BE R425 Funding in support of TI-01.0CA.2, in
support of Labor. 

 leaving a balance of
(WCF)

1.00 Lot

7201BF R425 Funding in support of TI-06.103.2, in
support of Program Analysis PAO.
(WCF)

1.00 Lot

7201BG R425 Funding in support of TI 15.103.2, to
support FY19 Annual Microelectronics
Integrity Meeting scheduled for August
5-7, 2019. (WCF)

1.00 Lot

7201BH R425 Funding in support of TI 2.JXQ.2, to
provide support for Naval Special
Warfare Visual Augmentation Systems
ISEA efforts. (WCF)

1.00 Lot

7201BJ R425 Funding in support of TI-5.103.2, in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7300 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 1 Surge
(Contract Year 2). (Fund Type - TBD)

Labor Hours

7301 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 1 Surge
(Contract Year 2).

7301AA R612 Funding in support of TI-2.JXQ.2, in
support of graphical documentation
services in support of USSOCOM Visual
Augmentation Systems (VAS) support.
(WCF)

1.00 Lot

7301AB R425 Funding in support of TI-7.103.2, in
support of Journalist, Strategic
Communications and Social Media
Support. De-obligated 

. (WCF)

1.00 Lot

7301AC R612 Funding in support of TI-2.JXQ.2, in
support of graphical documentation

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

services in support of PMA-290E
Manned Reconnaissance Electro-Optical
Modernization. (O&MN,N)

7301AD R425 Funding in support of TI-4.103.2, in
support of VIP Visits and Event
Coordinator Support. (WCF)

1.00 Lot

7400 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 2
(Contract Year 3). Moved ceiling from
7500 to 7400 on MOD 47. (Fund Type -
TBD)

Labor Hours

7401 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 2
(Contract Year 3).

7401AA R612 Funding in support of TI-2.JXQ.3, in
support of graphical documentation
services in support of PMA-290E
Manned Reconnaissance Electro-Optical
Modernization. (O&MN,N)

1.00 Lot

7401AB R425 Funding in support of TI-3.103.3, in
support of VIP Visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7401AC R425 Funding in support of TI-6.103.3, in
support for Program Analyst PAO
Support. (WCF)

1.00 Lot

7401AD R425 Funding in support of TI-14.106.3, in
support of Research, Analysis, and
Support Agreements. (WCF)

1.00 Lot

7401AE R425 Funding in support of TI-7.103.3, in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7401AF R425 Funding in support of TI-4.103.3, in
support of VIP Visits and Event
Coordinator. (WCF)

1.00 Lot

7401AG R425 Funding in support of TI-10.102.3, in
support of Infrastructure Admin Support-
Division Quality Management System
Lead. (WCF)

1.00 Lot

7401AH R425 Funding in support TI-1.10F.3, in support
of Research, Analysis, and Support
Agreements. De-obligated 

1.00 Lot

7401AJ R425 Funding in support of TI-5.103.3, in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7401AK R710 Funding in support of TI-19.PM2.3, in
support of 2F COG radar systems.
(WCF)

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7401AL R612 Funding in support of TI-2.JXQ.3, in
support of the Electro Optics Technology
Division. (WCF)

1.00 Lot

7401AM R710 Funding in support of TI 24.10F.3, in
support of MV-22 Support Equipment
Program Loader Set. (WCF)

1.00 Lot

7401AN R425 Funding in support of TI 31.107.3, in
support of Material Management. (WCF)

1.00 Lot

7401AP R425 Funding in support of TI-18.104.3, to
support Functional and Administrative
Support to IT Division. (WCF)

1.00 Lot

7401AQ R425 Funding in support of TI-20.107.3 in
support of Asset Management Support.
(WCF)

1.00 Lot

7401AR R425 Funding in support of TI-21.10F.3, to
support the Production Improvement
Program. (PANMC)

1.00 Lot

7401AS R710 Funding in support of TI-22.10F.3, to
support the AC-130J Program. (WCF)

1.00 Lot

7401AT R710 Funding in support of TI-22.10F.3.
(WCF)

1.00 Lot

7401AU R710 Funding in support of TI-23.10F.3, to
support the SP28 Surveillance Program.
(O&MN,N)

1.00 Lot

7401AV R425 Funding in support of TI-26.10F.3, to
support EA-18G AEA FST/JTT-R.
(APN)

1.00 Lot

7401AW R425 Funding in support of TI-26.10F.3, to
support the ALQ-99 Tactical Jamming
System. (APN)

1.00 Lot

7401AX R425 Funding in support of TI-27.10F.3, to
support NULKA MK53 DLS OPC.
(OPN)

1.00 Lot

7401AY R425 Funding in support of TI-27.10F.3, to
support EA-18G AEA FST/JTT-R.
(APN)

1.00 Lot

7401AZ R425 Funding in support of TI-27.10F.3, to
support IR Decoy Production
Engineering Support. (WCF)

1.00 Lot

7401BA R425 Funding in support of TI-27.10F.3, to
support the Contracts Service Cost
Center using cost center funding. (WCF)

1.00 Lot

7401BB R425 Funding in support of TI-27.10F.3, to
support of FY19 Repair Requirements of
the ALR-69 Program. (WCF)

1.00 Lot

7401BC R425 Funding in support of TI-27.10F.3, to
support MK-99 Depot Rotatable Pool.
(O&MN,N)

1.00 Lot

7401BD R425 Funding in support of TI-27.10F.3, to
support ALQ-99 Tactical Jamming
System. (APN)

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7401BE R425 Funding in support of TI-27.10F.3, to
support SLQ-32 PBL-O FY 19 Repair.
(WCF)

1.00 Lot

7401BF R425 Funding in support of TI-28.10F.3, to
support SLQ-32 PBL-O FY 19 Repair.
(WCF)

1.00 Lot

7401BG R425 Funding in support of TI-28.10F.3, to
support NULKA MK53 DLS OPC.
(OPN)

1.00 Lot

7401BH R425 Funding in support of TI-32.10F.3, to
support BFM Division for lead
timekeeper support for codes 00, 01, and
10. (WCF)

1.00 Lot

7401BJ R425 Funding in support of TI-41.103.3, in
support of TRIAD event. (WCF)

1.00 Lot

7401BK R425 Funding in support of TI-41.103.3, in
support of TRIAD event. (WCF)

1.00 Lot

7401BL R425 Funding in support of TI-17.102.3, to
support NSWC Crane Safety Program
and their safety requirements. Increased
SLIN value by 139,281 on MOD P00039
due to plus up PR. De-obligated

. (WCF)

1.00 Lot

7401BM R425 Funding in support of TI-27.10F.3, to
support PBLO repair for the SPS/49
Radar System. (WCF)

1.00 Lot

7401BN R425 Funding in support of TI 25.10F.3, in
support of the Davit Life Cycle Refresh,
SPALT 2631 program. (OPN)

1.00 Lot

7401BP R425 Funding in support of TI 25.10F.3, in
support of the Anti-Tamper Assessment
support. (WCF)

1.00 Lot

7401BQ R425 Funding in support of TI 29.10F.3, in
support of NAVSUP Transducer
program. (WCF)

1.00 Lot

7401BR R612 Funding in support of TI 2.JXQ.3, in
support of NAVSEA MK38 toplite
system efforts. (WPN)

1.00 Lot

7401BS R710 10 USC 2410A authority is being
invoked. Funding in support of
TI-19.PM2.3 for radar restoration.
(O&MN,N)

1.00 Lot

7401BT R425 Funding in support of TI-33.107.3 in
support of Property Management SCC at
NSWC Crane. De-obligated 
on MOD P00048, leaving a balance of

. (WCF)

1.00 Lot

7401BU R710 Funding in support of TI-24.10F.3 in
support of the 2M Module project.
(O&MN,N)

1.00 Lot

7401BV R425 Funding in support of TI-42.103.3 to
support Strategic Business
Communications Meeting (SBCM).

 on MOD 40,

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

. (WCF)

7401BW R425 Funding in support of TI-14.106.3 in
support of Research, Analysis and
Support Agreements Support. (WCF)

1.00 Lot

7401BX R425 Funding in support of TI-30.01B.3 in
support of Comptroller Department
Administrative Support. (WCF)

1.00 Lot

7401BY R612 Funding in support of TI-2.JXQ.3 in
support of labor regarding graphical
documentation services in support of
NAVSEA MK38 toplite system efforts.
(WPN)

1.00 Lot

7401BZ R425 Funding in support of TI-42.103.3 for
labor funds in support of the Strategic
Business Communications Meeting.
(WCF)

1.00 Lot

7401CA R425 Funding in support of TI-14.106.3 for
research and analysis labor in support of
106 requirements. (WCF)

1.00 Lot

7401CB R702 Funding in support of TI-21.10F.3 for
labor funding provided for program
support in support of the Mobile
Technology and Repair Complex
Program. (Fund Type - OTHER)

1.00 Lot

7401CC R702 Funding in support of TI-21.10F.3 for
labor funding in support of PMA-262,
MQ-4C Triton project. (APN)

1.00 Lot

7401CD R425 Funding in support of TI-29.10F.3 for
financial labor support of the FMS
UZPBAR for SSP. (FMS Case
#UZPBAR)

1.00 Lot

7401CE R710 Funding in support of TI-24.10F.3 for
labor funding in support of the Land or
Maritim Supply Chains (SPM7 or SPE7)
project. (WCF)

1.00 Lot

7401CF R425 Funding in support of TI-42.103.3 in
support of the Strategic Business
Communications Meeting (SBCM).
Event will be held on 11th-12th of
September. (WCF)

1.00 Lot

7401CG R425 Funding in support of TI-45.10F.3 for
financial labor support to division
managers and personnel in Infrastructure,
IT, and Corporate Operations Divisions.

(WCF)

1.00 Lot

7401CH R425 Funding in support of TI-45.10F.3 for
financial labor support to division
managers and personnel in Infrastructure,
IT, and Corporate Operations Divisions

WCF)

1.00 Lot

7401CJ R425 Funding in support of TI-18.104.3 in
support of functional and administrative
support to IT Division (104). (WCF)

1.00 Lot



N0016417F3004P00068 - FINAL

Page 12 of 182

Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7401CK R425 Funding in support of TI-40.104.3 in
support of communications and media
support to assist IT Division (104).
(WCF)

1.00 Lot

7401CL R425 Funding in support of TI-40.104.3 in
support of communications and media
support to assist IT Division (104).
(WCF)

1.00 Lot

7401CM R710 Funding in support of TI-23.10F.3 for
program support in support of the Trident
D5 Missile project. (O&MN,N)

1.00 Lot

7401CN R710 Funding in support of TI-24.10F.3 in
support of the Program Loader Set (PLS)
program. (APN)

1.00 Lot

7401CP R425 Funding in support of TI-10.102.3 in
support of Infrastructure Admin Support
- Division Quality Management System
Lead. De-obligated 

.
(WCF)

1.00 Lot

7401CQ R702 Funding in support of TI-21.10F.3 in
support of the P-8A ALQ-216 Depot
OTPS project. (APN)

1.00 Lot

7401CR R702 Funding in support of TI-21.10F.3 for
program support of USCG systems.
(WCF)

1.00 Lot

7401CS R425 Funding in support of TI-32.10F.3 in
support of BFM Division for lead
timekeeper support for codes 00, 01, and
10. (WCF)

1.00 Lot

7401CT R425 Funding in support of TI-29.10F.3 for
program financial support of the Trident
II D5LE SWS project. (WPN)

1.00 Lot

7401CU R425 Funding in support of TI-20.107.3 in
support of assessment management at
NSWC Crane. (WCF)

1.00 Lot

7401CV R425 Funding in support of TI-30.01B.3 for
administrative labor support for
Comptroller Department. (WCF)

1.00 Lot

7401CW R425 Funding in support of TI-27.10F.3 for
labor support for Contracts Service Cost
Center. (WCF)

1.00 Lot

7401CX R425 Funding in support of TI-27.10F.3 in
support of 5865015028030 Dispenser,
Countermeasures, DR-055636.17.
(WCF)

1.00 Lot

7401CY R425 Funding in support of TI-07.103.3 in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7401CZ R425 Funding in support of TI-06.103.3 in
support of PAO analyst for PAO Support.
(WCF)

1.00 Lot
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7401DA R425 Funding in support of TI-05.103.3 in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7401DB R425 Funding in support of TI-27.10F.3 in
support of the CG Modernization Efforts.
(O&MN,N)

1.00 Lot

7401DC R702 Funding in support of TI-21.10F.3 for
program support of ARMY MAAWS.
(Fund Type - OTHER)

1.00 Lot

7401DD R710 Funding in support of TI-44.10F.3 in
support of the Saudi MH-60R program.

FMS Case
#SR-P-SBU)

1.00 Lot

7401DE R425 Funding in support of TI-4.103.3 in
support of VIP visits and Event
Coordinator Support. (WCF)

1.00 Lot

7401DF R425 Funding in support of TI-3.103.3 in
support of VIP visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7401DG R710 Funding in support of TI-19.PM2.3 in
support of Radar Restoration.
(O&MN,N)

1.00 Lot

7401DH R710 Funding in support of TI-24.10F.3 for
program support for engineering, test,
and acquisition backing of silver-zinc
batteries for undersea system projects.
(RDT&E)

1.00 Lot

7401DJ R710 Funding in support of TI-24.10F.3 in
support of Miniature/Micro-Miniature
(2M) Module Test and Repair (MTR).
(O&MN,N)

1.00 Lot

7401DK R425 Funding in support of TI-27.10F.3 in
support of AN/SLQ-32, DR-077109.21.
(OPN)

1.00 Lot

7401DL R425 Funding in support of TI-29.10F.3 for
program financial support of the Trident
343 Sonar Transducer Program. (WCF)

1.00 Lot

7401DM R425 Funding in support of TI-25.10F.3 in
support of the TRIDENT Missile System
SSP program. POP End date is limited
through 12/20/2019 as a result of CRA.
PoP may be extended to the next
applicable date and once the CRA budget
is signed. (WCF)

1.00 Lot

7401DN R710 Funding in support of TI-23.10F.3 in
support of the Trident release assembly
ordinance surveillance micro-level
analysis (MLA) program. (WCF)

1.00 Lot

7401DP R710 Funding in support of TI-22.10F.3 in
support of the MH-60S program. (WCF)

1.00 Lot

7401DQ R425 Funding in support of TI-31.107.3 in
support of labor for material
management. (WCF)

1.00 Lot
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7401DR R425 Funding in support of TI-20.107.3 in
support of assessment management at
NSWC Crane. (WCF)

1.00 Lot

7401DS R425 Funding in support of TI-27.10F.3 in
support of the DMISA Program,
DR-052299.11. (WCF)

1.00 Lot

7401DT R425 Funding in support of TI-26.10F.3 in
support of the DMISA Program,
DR-052299.11. (WCF)

1.00 Lot

7401DU R425 Funding in support of TI-28.10F.3 in
support of SLQ-59 and its installation on
CVN 73, DR-190241.20. (WCF)

1.00 Lot

7401DV R425 Funding in support of TI-27.10F.3 in
support of 8A Electronic Surveillance
Measures (ESM) Radome Manufacturing
in support of the Production Aircraft.
DR-055725.11. (WCF)

1.00 Lot

7401DW R425 Funding in support of TI-26.10F.3 in
support of 8A Electronic Surveillance
Measures (ESM) Radome Manufacturing
in support of the Production Aircraft.
DR-055725.11. (WCF)

1.00 Lot

7401DX R425 Funding in support of TI-27.10F.3 in
support of Joint Counter Radio
Controlled IED Electronic Warfare.
(WCF)

1.00 Lot

7401DY R425 Funding in support of TI-27.10F.3 in
support of Overhaul/Repair Navy
Components Program. DR-207440.0901.
(WCF)

1.00 Lot

7401DZ R425 Funding in support of TI-29.10F.3 for
program financial support of the Trident
Program. (WCF)

1.00 Lot

7401EA R702 Funding in support of TI-21.10F.3 in
support of the MH-60S program. (WCF)

1.00 Lot

7401EB R612 Funding in support of TI-2.JXQ.3 in
support of Joint Special Operations
Command Fleet program requirements.
(WCF)

1.00 Lot

7401EC R425 Funding in support of TI-25.10F.3 for
program financial support of the Trusted
and Assured Microelectronics program.
(WCF)

1.00 Lot

7401ED R425 Funding in support of TI-25.10F.3 for
program financial support of the Trident
II D5 program. (WCF)

1.00 Lot

7401EE R425 Funding in support of TI-5.103.3 in
support of Graphic Arts and Visual
Media. (WCF)

1.00 Lot

7401EF R710 Funding in support of TI-22.10F.3 in
support of the SOF Weapons Program.
(WCF)

1.00 Lot

7401EG R425 Funding in support of TI-30.01B.3 for
administrative support in support of
Comptroller Department. (WCF)

1.00 Lot
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7401EH R425 Funding in support of TI-3.103.3 in
support of VIP visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7401EJ R710 Funding in support of TI-24.10F.3 in
support of the Submarine Valve
Regulated Lead Acid (SVRLA)/Flooded
battery and ABMS requirements. (WCF)

1.00 Lot

7401EK R425 Funding in support of TI-4.103.3 in
support of VIP visits and Event
Coordinator Support. (WCF)

1.00 Lot

7401EL R425 Funding in support of TI-7.103.3 in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7401EM R425 Funding in support of TI-6.103.3 in
support of Program Analyst PAO
Support. (WCF)

1.00 Lot

7401EN R425 Funding in support of TI-32.10F.3 in
support of BFM Division for lead
timekeeper support for codes 00, 012,
and 10. (WCF)

1.00 Lot

7401EP R425 Funding in support of TI-14.106.3 for
labor in support of Code 106
requirements. (WCF)

1.00 Lot

7401EQ R425 Funding in support of TI-29.10F.3 for
program financial support of the TR-343
Sonar Transducer. (WCF)

1.00 Lot

7401ER R702 Funding in support of TI-21.10F.3 for
program support for NELO Tasking.
(WCF)

1.00 Lot

7401ES R710 Funding in support of TI-23.10F.3 in
support of the SP28 Surveillance
program. (WCF)

1.00 Lot

7401ET R710 Funding in support of TI-44.10F.3 in
support of MQ-4C Triton Program.
De-obligated 

(WCF)

1.00 Lot

7401EU R612 Funding in support of TI-2.JXQ.3, in
support of graphical documentation
services in support of Joint Special
Operations Command Fleet Program.
(WCF)

1.00 Lot

7401EV R425 Funding in support of TI-27.10F.3 in
support of SPS/49 Radar System. (WCF)

1.00 Lot

7401EW R702 Funding in support of TI-21.10F.3 in
support of Air Command & Control and
Sensor Netting (AC2SN). (WCF)

1.00 Lot

7401EX R425 Funding in support of TI-46.103.3 in
support of Microelectronics Integrity
Meeting (MIM). (WCF)

1.00 Lot

7401EY R710 Funding in support of TI-24.10F.3 in
support of the Miniature/Micro-
Miniature (2M) Module Test and Repair
(MTR). (WCF)

1.00 Lot
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7401EZ R710 Funding in support of TI-24.10F.3 in
support of the Lithium-ION Battery Life
Testing. (WCF)

1.00 Lot

7401FA R710 Funding in support of TI-24.10F.3 in
support of the PAC-3 MSE Battery
Testing. (WCF)

1.00 Lot

7401FB R710 Funding in support of TI-22.10F.3 for
program support for AMCOM Depot
Organic Repair. (WCF)

1.00 Lot

7401FC R710 Funding in support of TI-23.10F.3 in
support of the SLE and LAT programs.
(WCF)

1.00 Lot

7401FD R425 Funding in support of TI 31.107.3, in
support of Material Management. (WCF)

1.00 Lot

7401FE R425 Funding in support of TI-20.107.3 in
support of assessment management at
NSWC Crane. (WCF)

1.00 Lot

7401FF R710 Funding in support of TI-19.PM2.3 for
financial/program support for Radar
Restoration. (WCF)

1.00 Lot

7401FG R425 Funding in support of TI-20.107.3 in
support of assessment management at
NSWC Crane. (WCF)

1.00 Lot

7401FH R425 Funding in support of TI-09.103.3 in
support of the Strategic Business
Communications Meeting (SBCM).
(WCF)

1.00 Lot

7401FJ R425 Funding in support of TI-04.103.3
(WCF)

1.00 Lot

7401FK R425 Funding in support of TI-05.103.3.
(WCF)

1.00 Lot

7401FL R425 Funding in support of TI- 06.103.3.
(WCF)

1.00 Lot

7401FM R425 Funding in support of TI-40.104.3, in
support of Communication and media
functions to support IT Division (104.)
(WCF)

1.00 Lot

7500 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 2 Surge
(Contract Year 3). Moved Ceiling from
7500 to 7400 on MOD 47. (Fund Type -
TBD)

Labor Hours

7600 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 3
(Contract Year 4). (Fund Type - TBD)
Option

Labor Hours

7601 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year
(Contract Year 4).
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7601AA R425 Funding in support of TI-31.107.4 for
labor in support of Material
Management. (WCF)

1.00 Lot

7601AB R612 Funding in support of TI-02.JXQ.4 for
graphical documentation and multimedia
support assistance in support of the
USSOCOM VAS program requirements.
(WCF)

1.00 Lot

7601AC R702 Funding in support of TI-21.10F.4 for
program support of Ground-Based
Operational Surveillance Systems
(G-BOSS). (WCF)

1.00 Lot

7601AD R710 Funding in support of TI-24.10F.4 for
program support in support of PAC-3
MSE Battery Testing. (WCF)

1.00 Lot

7601AE R710 Funding in support of TI-24.10F.4 in
support of the AIM-9 AOTD Battery
program. (WCF)

1.00 Lot

7601AF R710 Funding in support TI-24.10F.4 for
program support of BLK1 Battery OA
ESSM. (WCF)

1.00 Lot

7601AG R710 Funding in support of TI-24.10F.4 for
program support of the Anti-Radiation
Missile System. (WCF)

1.00 Lot

7601AH R710 Funding in support of TI-23.10F.4 for
program support in support of SP27 Lot
Acceptance Testing (LAT). (WCF)

1.00 Lot

7601AJ R702 Funding in support of TI-21.10F.4 for
program support in support of USCG
systems. (WCF)

1.00 Lot

7601AK R710 Funding in support of TI-22.10F.4 for
program support in support of AFSOC
the AC-130J program. (WCF)

1.00 Lot

7601AL R425 Funding in support of TI-33.107.4 in
support of Property Management SCC at
NSWC Crane. Plus up on P00059 from

1.00 Lot

7601AM R425 Funding in support of T-20.107.4 in
support of assessment management at
NSWC Crane. (WCF)

1.00 Lot

7601AN R710 Funding in support of TI-44.10F.4 in
support of MQ-4C TRITON. (WCF)

1.00 Lot

7601AP R710 Funding in support of TI-44.10F.4 in
support of Manned Recon/EP-
3E/SPA/QRC projects. (WCF)

1.00 Lot

7601AQ R425 Funding in support of TI-25.10F.4 for
program financial support of the
TRIDENT Missile System SSP program.
(WCF)

1.00 Lot

7601AR R425 Funding in support of TI-27.10F.4 in
support of CG Modernization Efforts
CG-47 Program. (WCF)

1.00 Lot
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7601AS R425 Funding in support of TI-27.10F.4 in
support of Radar Restoration Program.
(WCF)

1.00 Lot

7601AT R425 Funding in support of TI-27.10F.4
Contracts Service Cost Center using
service cost center funding. (WCF)

1.00 Lot

7601AU R425 Funding in support of TI-27.10F.4 in
support of Next Generation Jammer
Mid-Band Program. Funding was
originally applied to TI-26.10F.4 on
MOD P00051, but it was later discovered
this request was submitted in error and
should have been applied to TI-27.10F.4.
(WCF)

1.00 Lot

7601AV R425 Funding in support of TI-27.10F.4 in
support of Joint Counter Radio
Controlled IED Electronics Warfare
(JCREW) Program. (WCF)

1.00 Lot

7601AW R425 Funding in support of TI-28.10F.4 in
support of SLQ-32 PBL-O Program.
(WCF)

1.00 Lot

7601AX R425 Funding in support of TI-26.10F.4 in
support of AEA FST Efforts. (WCF)

1.00 Lot

7601AY R425 Funding in support of TI-27.10F.4 in
support of Air Expendable
Countermeasures Program. *Mod- 52
changed TI-27.10F.3 to TI-27.10F.4*
(WCF)

1.00 Lot

7601AZ R425 10 USC 2410(a) Authority is hereby
invoked on MOD 58. Funding was
applied on MOD 51, but 10 USC 2410(a)
Authority was not applied because it was
not needed at the time. Funding in
support of TI-08.10F.4 in support of
Radar Restoration Program. (WCF)

1.00 Lot

7601BA R425 Funding in support of TI-27.10F.4 in
support of AEA FST Efforts. (WCF)

1.00 Lot

7601BB R425 Funding in support of TI-27.10F.4 in
support of Ship Self Defense EW
Systems Program. (WCF)

1.00 Lot

7601BC R425 Funding in support of TI-26.10F.4 in
support of Next Generation Jammer
Mid-Band Program. (WCF)

1.00 Lot

7601BD R710 Funding in support of TI-19.PM2.4 in
support of Radar Restoration. (WCF)

1.00 Lot

7601BE R425 Funding in support of TI-27.10F.4 in
support of SLQ-32 PBL-O Program.
(WCF)

1.00 Lot

7601BF R425 Funding in support of TI-30.01B.4 for
labor services in support of the
Comptroller Department for
administrative support. Plus-up on MOD
59 from 

1.00 Lot
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7601BW R710 Funding in support of TI-23.10F.4 in
support of Service Life Evaluation (SLE)
batch testing. (WCF)

1.00 Lot

7601BX R710 Funding in support of TI-44.10F.4 I
support of JXQ, Enhanced Visual Acuity
(EVA) Effort. (WCF)

1.00 Lot

7601BY R702 Funding in support of TI-21.10F.4 in
support of JXW, USAF support. (WCF)

1.00 Lot

7601BZ R425 Funding in support of TI-29.10F.4 for
program financial support of the Trident
Missile System and SP23 Fire Control
program. (WCF)

1.00 Lot

7601CA R425 Funding in support of TI-25.10F.4 for
program financial support of the Davit
Life Cycle Refresh, SP22 program.
(WCF)

1.00 Lot

7601CB R702 Funding in support of TI-21.10F.4 for
program support of code JXQ. (WCF)

1.00 Lot

7601CC R425 Funding in support of TI-27.10F.4 in
support of DARPA'S ASCOT Program,
DR-057332.12. (WCF)

1.00 Lot

7601CD R710 Funding in support of TI-19.PM2.4 for
program financial support for Radar
Restoration. (WCF)

1.00 Lot

7601CE R610 Funding in support of TI-2.JXQ.4 in
support of USSOCOM Precision Strike
Package Support efforts. (WCF)

1.00 Lot

7601CF R425 Funding in support of TI-32.10F.4 for
BFM Division lead timekeeper support
for codes 00, 01, and 10. Plus-up on
MOD 64 from 

1.00 Lot

7601CG R710 Funding in support of TI-22.10F.4 in
support of JXN, Net Development.
(WCF)

1.00 Lot

7601CH R425 Funding in support of TI-28.10F.4 in
support of NULKA MK234 Program,
DR-200230.12. (WCF)

1.00 Lot

7601CJ R425 Funding in support of TI-40.104.4 in
support of Communications and Media
Support to assist 104 IT Division. (WCF)

1.00 Lot

7601CK R710 Funding in support of TI-24.10F.4 in
support of JXM, Submarine Main
Storage Batteries. (WCF)

1.00 Lot

7601CL R702 Funding in support of TI-21.10F.4 in
support of JXQ, Pre-built charge efforts.
(WCF)

1.00 Lot

7601CM R702 Funding in support of TI-21.10F.4 in
support of JXQ, Firing Device System
Safety. (WCF)

1.00 Lot

7601CN R710 Funding in support of TI-22.10F.4 for
program support for JXN, Small Arms.
(WCF)

1.00 Lot
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7601CP R710 Funding in support of TI-22.10F.4 in
support of JXN, Weapons Systems
Integration. (WCF)

1.00 Lot

7601CQ R710 Funding in support of TI-23.10F.4 in
support of JXR, Trident II Destruct
Systems Eval Program. (WCF)

1.00 Lot

7601CR R710 Funding in support of TI-44.10F.4 in
support of JXQ for Wide-Area Infrared
System with Persistence (WISP). (WCF)

1.00 Lot

7601CS R710 Funding in support of TI-24.10F.4 in
support of JXM, Lithium Batteries.
(WCF)

1.00 Lot

7601CT R425 Funding in support of TI-25.10F.4 for
program financial support of the Trusted
and Assured Microelectronics program.
(WCF)

1.00 Lot

7601CU R702 Funding in support of TI-21.10F.4 in
support of JXY, TBMCS project. (WCF)

1.00 Lot

7601CV R710 Funding in support of TI-22.10F.4 in
support of JXN, M3E1 weapon systems.
(WCF)

1.00 Lot

7601CW R710 Funding in support of TI-22.10f.4 in
support of JXN, Small Arms. (WCF)

1.00 Lot

7601CX R710 Funding in support of TI-22.10F.4 in
support of JXN, Common Defensive
Weapons Systems (CDWS). (WCF)

1.00 Lot

7601CY R702 Funding in support of TI-21.10F.4 in
support of JXY, TBMCS project. (WCF)

1.00 Lot

7601CZ R425 Funding in support of TI-8.10F.4 in
support of SPS 449 Radar Repair PBL
Program. (WCF)

1.00 Lot

7601DA R425 Funding in support of TI-26.10F.4 in
support of JATO Program. (WCF)

1.00 Lot

7601DB R425 Funding in support of TI-27.10F.4 in
support of the PMA226 CAS Program.
(WCF)

1.00 Lot

7601DC R425 Funding in support of TI-27.10F.4 in
support of the AEGIS Program. (WCF)

1.00 Lot

7601DD R425 Funding in support of TI-27.10F.4 in
support of SPS/49 Radar System
Program. (WCF)

1.00 Lot

7601DE R425 Funding in support of TI-27.10F.4 in
support of the LCS 31 Program. (WCF)

1.00 Lot

7601DF R425 Funding in support of TI-27.10F.4 in
support of CUAS RDT&E BFM
Program. (WCF)

1.00 Lot

7601DG R425 Funding in support of TI-27.10F.4 in
support of AN/SLQ-32(V)6 Program.
(WCF)

1.00 Lot

7601DH R425 Funding in support of TI-27.10F.4 in
support of MWIR Broadbank Fiber Laser
Program. (WCF)

1.00 Lot
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7701AH R710 Funding in support of TI-22.10F.4 for
program support in support of M3
DEPOT MAINT. (WCF)

1.00 Lot

7701AJ R702 Funding in support of TI-21.10F.4 for
program support in support of Mobile
Technology and Repair Complex
(MTRC). (WCF)

1.00 Lot

7701AK R425 Funding in support of TI-25.10F.4 for
program financial support of the Inter-
Facility Transportation Equipment
Program and Support Equipment Refresh
Program. (WCF)

1.00 Lot

7701AL R425 Funding in support of TI-25.10F.4 for
program financial support of the
DDG131/DDG132. (WCF)

1.00 Lot

7701AM R612 Funding in support of TI-02.JXQ.4 in
support of graphical and multimedia
services in support of USSOCOM VAS
Support efforts. (WCF)

1.00 Lot

7701AN R710 Funding in support of TI-44.10F.4 for
program support in support of Combat
System Hardware (CSH). (WCF)

1.00 Lot

7701AP R710 Funding in support of TI-23.10F.4 for
program support in support of Service
Life Evaluation (SLE) batch testing.
(WCF)

1.00 Lot

7701AQ R702 Funding in support of TI-21.10F.4 for
program support of Navy Service
Common Visual Augmentation Systems
(VAS) Program. (WCF)

1.00 Lot

7701AR R710 Funding in support of TI-24.10F.4 for
program support in support of Lithium
Battery Support. (WCF)

1.00 Lot

7701AS R702 Funding in support of TI-21.10F.4 in
support of the JSSAP Kinetic Energy
Pyrotechnic Timed Program. (WCF)

1.00 Lot

7701AT R702 Funding in support of TI-21.10F.4 in
support of JSSAP Passive Target
Ranging Program. (WCF)

1.00 Lot

7701AU R425 Funding in support of TI-29.10F.4 for
program financial support of the Trident
Missile System program. (WCF)

1.00 Lot

7701AV R425 Funding in support of TI-18.104.4
provided for Functional and
Administrative Support to IT Division
(104). (WCF)

1.00 Lot

7701AW R425 Funding in support of TI-47.103.4 to
support NSWC Crane Historical Doc
Support TI-47.103.4, (WCF)

1.00 Lot

7701AX R612 Funding in support of TI-02.JXQ.4 for
the Contractor to provide graphical
documentation support assistance in
support of the Enhanced Visual Acuity
program requirements. (WCF)

1.00 Lot
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7701AY R710 Funding in support of TI-23.10F.4 for
program support in support of SP22.
(WCF)

1.00 Lot

7701AZ R425 Funding in support of TI-05.103.4
Graphic Arts and Visual Media Support.
Plus up on MOD 62 from 

1.00 Lot

7701BA R710 Funding in support of TI-24.10F.4 in
support of JXM, SVLRA. (WCF)

1.00 Lot

7701BB R702 Funding in support of TI-21.10F.4 in
support of JXW, G-Boss Support. (WCF)

1.00 Lot

7701BC R425 Funding in support of TI-27.10F.4 in
support of the Contracts Service Cost
Center. (WPN)

1.00 Lot

7701BD R710 Funding in support of TI-44.10F.4 in
support of JXQ, WISP. (WCF)

1.00 Lot

7701BE R425 Funding in support of TI-29.10F.4 for
program financial support of the Trident
Missile System program. (WCF)

1.00 Lot

7701BF R425 Funding in support of TI-25.10F.4 for
program financial support of the
TRIDENT Missile System SSP program.
(WCF)

1.00 Lot

7800 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 4
(Contract Year 5). (Fund Type - TBD)
Option

Labor Hours

7801 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 4
(Contract Year 5).

7801AA DF01 Funding in support of TI-18.104.5 for
Functional and Administrative Support to
IT Programs. (WCF)

1.00 Lot

7801AB R425 Funding in support of TI-30.01B.5 for
administrative support for Comptroller
Department. (WCF)

1.00 Lot

7801AC R425 Funding for TI-32.10F.5 in support of
BFM Division for lead timekeeper
support for codes 00, 01, and 10. (WCF)

1.00 Lot

7801AD R710 Funding in support of TI-19.PM2.5 for
Radar Restoration. (WCF)

1.00 Lot

7801AE R702 Funding in support of TI-21.10F.5 for
JXN, Socom Support. (WCF)

1.00 Lot

7801AF R702 Funding in support of TI-21.10F.5 for
JXQ, Army PDM EO/IR Support.
(WCF)

1.00 Lot

7801AG DF01 Funding in support of TI-40.104.5 for
Communications and Media Support to

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

assist 104 IT Division. (WCF)

7801AH R710 Funding in support of TI-24.10F.5 for
JXM, Battery Engineering Support.
(WCF)

1.00 Lot

7801AJ R710 Funding in support of TI-22.10F.5 for
JXR, Small Arms M2A1. (WCF)

1.00 Lot

7801AK R710 Funding in support of TI-23.10F.5 in
support of Crane Battery Engineering.
(WCF)

1.00 Lot

7801AL R710 Funding in support of TI-24.10F.5 in
support of JXM, Test & Evaluation.
(WCF)

1.00 Lot

7801AM R710 Funding in support of TI-23.10F.5 in
support of JXR, Integrated Surveillance
Program. (WCF)

1.00 Lot

7801AN R710 Funding in support of TI-24.10F.5 in
support of JXM, Battery Testing Support.
(WCF)

1.00 Lot

7801AP R425 Funding in support of TI-17.102.5 in
support of NSWC Crane Safety Program
and their safety requirements. (WCF)

1.00 Lot

7801AQ R612 Funding in support of TI-2.JXQ.5 for
graphical, multimedia services for
technical manuals and logistics
documentation in support of the
USSOCOM Visual Augmentation
Systems program. (WCF)

1.00 Lot

7801AR R425 Funding in support of TI-5.103.5 in
support of Graphic Arts and Visual
Media Support. (WCF)

1.00 Lot

7801AS R425 Funding in support of TI-10.102.5 in
support of infrastructure admin support -
Division Quality Management System
Lead. (WCF)

1.00 Lot

7801AT R425 Funding in support of TI-4.103.5 in
support of VIP visits and Event
Coordinator Support. (WCF)

1.00 Lot

7801AU R425 Funding in support of TI-6.103.5 for
Program Analyst PAO Support. (WCF)

1.00 Lot

7801AV R425 Funding in support of TI-3.103.5 in
support of VIP visits and Event
Coordinator Lead. (WCF)

1.00 Lot

7801AW R425 Funding in support of TI-7.103.5 in
support of Journalist, Strategic
Communications and Social Media
Support. (WCF)

1.00 Lot

7801AX R425 Funding in support of TI-14.106.5 in
support of Research and Analysis.
(WCF)

1.00 Lot

7801AY R425 Funding in support of TI-20.107.5 in for
Asset Management Support. (WCF)

1.00 Lot

7801AZ R710 Funding in support of TI-24.10F.5 in
support of JXM, AIM-9 Surveillance
Program. (WCF)

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost Fixed Fee CPFF

7801BA R425 Funding in support of TI-25.10F.5 for
program financial support of the SP22
program. (WCF)

1.00 Lot

7801BB R425 Funding in support of TI-25.10F.5 for
program financial support of the
NSWC-Crane/Army-T&AM. (WCF)

1.00 Lot

7801BC R425 Funding in support of TI-29.10F.5 for
program financial support of the Trident
Missile System. (WCF)

1.00 Lot

7801BD R425 Funding in support of TI-25.10.5 for
program financial support of SP27
D5/LE production. (WCF)

1.00 Lot

7801BE R425 Funding in support of TI-33.107.5 for
107 Admin support. (WCF)

1.00 Lot

7801BF R425 Funding in support of TI-27.10F.5 in
support of the Contracts Service Cost
Center using service cost center funding.
(WCF)

1.00 Lot

7801BG R425 Funding in support of TI-27.10F.5 in
support of WSS Tactical Aircraft
Program DR-064549.19. (WCF)

1.00 Lot

7801BH R425 Funding in support of TI-26.10F.5 in
support of NAVSUP WSS Program
DR-210350.11. (WCF)

1.00 Lot

7801BJ R425 Funding in support of TI-31.107.5 for
OMA Support. (WCF)

1.00 Lot

7801BK R425 Funding in support of TI-26.10F.5 in
support of AEA FST Program
DR-064499.11. (WCF)

1.00 Lot

7801BL R425 Funding in support of TI-28.10F.5 in
support of NULKA MK234 Program,
DR-213260.2711. (FMS Case
#CN-P-MHX) (WCF)

1.00 Lot

7801BM R425 Funding in support of TI-27.10F.5 in
support of Joint Counter Controlled IED
Electronic Warfare (JCREW) Program.
(WCF)

1.00 Lot

7801BN R425 Funding in support TI-27.10F.5 in
support of HGHS Production Support
DR-077220.22. (WCF)

1.00 Lot

7801BP R425 Funding in support of TI-8.10F.5 for
Task Lead Support in support of Radar
Repair Program DR-057654.11. (WCF)

1.00 Lot

7801BQ R425 Funding in support of TI-28.10F.5 in
support of NULKA MK234 program
DR-213260.27111. (FMS Case
#CN-P-MHX) (WCF)

1.00 Lot

7801BR R425 Funding in support of TI-27.10F.5 in
support of ALQ-99 FST support
DR-210342.11. (WCF)

1.00 Lot

7801BS R425 Funding in support of TI-27.10F.5 in
support of 18G FST Tactical Aircraft
Program DR-064502.11. (WCF)

1.00 Lot
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7801BT R425 Funding in support of TI-47.103.5 in
support of NSWC Crane Historical Doc
Support.

(WCF)

1.00 Lot

7801BU R425 Funding in support of TI-27.10F.5 for
timekeeper support for Radar Restoration
Program DR-053287.20. (WCF)

1.00 Lot

7801BV R425 Funding in support of TI-27.10F.5 in
support of Project Management,
Supportability Engineer and Logistics
Acquisition, Equipment Support &
Obsolescence Management and CEC
PAAA Program. (WCF)

1.00 Lot

7801BW R425 Funding in support of TI-12.10F.5 for
BFD/Code 10F portion of Business and
Administrative-Information
Development, Documentation and
Management tasking. (WCF)

1.00 Lot

7801BX R425 Funding in support of TI-12.10F.5 for
CBO portion of Business and
Administrative-Information
Development, Documentation and
Management tasking. (WCF)

1.00 Lot

7801BY R425 Funding in support of TI-29.10F.5 for
program financial support of PMS401
Submarine Acoustic Systems. (WCF)

1.00 Lot

7801BZ R425 Funding in support of TI-13.107.5 for
assessment management and inventory
support (OM&S). (WCF)

1.00 Lot

7801CA R425 Funding in support of TI-13.107.5 for
assessment management and inventory
support (GE Inventory Support1). (WCF)

1.00 Lot

7801CB R710 Funding in support of TI-22.10F.5 in
support of CH-53k program. (WCF)

1.00 Lot

7801CC R710 Funding in support of TI-44.10F.5 in
support of JXQ, PMA-262 Triton
Support. (WCF)

1.00 Lot

7801CD R425 Funding in support of TI-27.10F.5 in
support of NULKA MK53 Program
DR-200210.14. (WCF)

1.00 Lot

7801CE R425 Funding in support of TI-20.107.5 in for
Asset Management Support. (WCF)

1.00 Lot

7801CF R710 Funding in support of TI-24.10F.5 in
support of JXM, Battery Testing Support
(OPN)

1.00 Lot

7801CG R425 Funding in support of TI-33.107.5 for
107 Admin support. (WCF)

1.00 Lot

7900 R425 Business Operations Support Services in
accordance with (IAW) the Statement of
Work (SOW)contained herein. Note A
(Fund Type - TBD). Option Year 4 Surge
(Contract Year 5). (Fund Type - TBD)
Option

Labor Hours
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Cost Type / NSP Items:
7999 Data IAW the SOW and CDRL(s) identified in Section J and included as attachments to this RFP/Task Order.

Unlimited data rights are IAW with applicable clauses/provisions contained herein.
1.00 Lot NSP

Cost Only Items:
Item PSC Supplies/Services Qty Unit Est. Cost

9000 R425 Other Direct Costs in support of CLIN
7000 IAW the SOW herein - Base Year 1
ODC (Fund Type - TBD)

1.00 Lot

9001 Other Direct Costs in support of CLIN
7000 IAW the SOW herein - Base Year 1
ODC

9001AA R425 Funding in support of TI-01.OCA.1, in
support of Research and Analysis
support. (ACRN changed from AB to
AA on MOD 12). 

(WCF)

1.00 Lot

9001AB R425 Funding in support of TI-8.103.1, in
support of EA6B Dedication and
Airborne Electronic Warfare 50th
Anniversary Celebration. Note:

 MOD 33. (WCF)

1.00 Lot

9001AC R425 Funding in support of TI-8.103.1, in
support of VIP Visit and Press
Conference Event for the visit of General
Robert Neller (Commandant of the
Marine Corps). D

on MOD 14.
(WCF)

1.00 Lot

9001AD R425 Funding in support of TI-01.0CA.1, in
support of 106 requirements. Note:

 on MOD 33. (WCF)

1.00 Lot

9001AE R425 Funding in support of TI-11.103.1, in
support of the Microelectronics Integrity
Meeting (MIMs) event. Note:
Deobligated from $

 on MOD 33. (WCF)

1.00 Lot

9001AF R425 Funding in support of TI-01.0CA.1, to
support of OCA and 106 requirements
for PoP ending 5/2/2018. 

MOD 17. (WCF)

1.00 Lot

9100 R425 Other Direct Costs in support of CLIN
7100 IAW the SOW herein - Base Year 1
ODC Surge (Fund Type - TBD)
Option

1.00 Lot

9200 R425 Other Direct Costs (ODC) in support of
CLIN 7200 IAW the SOW herein -
Option Year 1 ODC (Fund Type - TBD)

1.00 Lot

9201 Other Direct Costs (ODC) in support of
CLIN 7200 IAW the SOW herein -
Option Year 1 ODC
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Item PSC Supplies/Services Qty Unit Est. Cost

9201AA R425 Funding in support of TI-12.103.2, in
support of Strategic Business
Communications Meeting (SBCM. Deob

1.00 Lot

9201AB R425 Funding in support of TI-12.103.2, in
support of Strategic Business
Communications Meeting (SBCM).
(WCF)

1.00 Lot

9201AC R425 Funding in support of TI-01.0CA.2, in
support of 106 requirements. (WCF)

1.00 Lot

9201AD R425 Funding in support of TI-09.10F.2, in
support of 10F Financial Reporting &
Collaboration Environment. Note:

 (WCF)

1.00 Lot

9201AE R425 Funding in support of TI-01.0CA.2, in
support of ODCs for travel requirements.
(WCF)

1.00 Lot

9201AF R425 Funding in support of TI-13.103.2, in
support of the Black Dart event. (WCF)

1.00 Lot

9201AG R425 Funding in support of TI-01.0CA.2, in
support of Research, Analysis and
Support Agreements. (WCF)

1.00 Lot

9201AH R425 Funding in support of TI-13.103.2, in
support of Black Dart Event. Note:

 (WCF)

1.00 Lot

9201AJ R425 Funding in support of TI-14.106.2, in
support of Research, Analysis, and
Support Agreements. (WCF)

1.00 Lot

9201AK R425 Funding in support of TI 15.103.2, to
support FY19 Annual Microelectronics
Integrity Meeting scheduled for August
5-7, 2019. (WCF)

1.00 Lot

9300 R425 Other Direct Costs (ODC) in support of
CLIN 7300 IAW the SOW herein -
Option Year 1 ODC Surge (Fund Type -
TBD)
Option

1.00 Lot

9400 R425 Other Direct Costs (ODC)in support of
CLIN 7400 IAW the SOW herein -
Option Year 2 ODC (Fund Type - TBD)

1.00 Lot

9401 Other Direct Costs (ODC)in support of
CLIN 7400 IAW the SOW herein -
Option Year 2 ODC

9401AA R425 Funding in support of TI-14.106.3, in
support of Research, Analysis, and
Support Agreements. (WCF)

1.00 Lot

9401AB R425 Funding in support of TI 31.107.3, in
support of property management. (WCF)

1.00 Lot

9401AC R425 Funding in support of TI-20.107.3.
(WCF)

1.00 Lot
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Item PSC Supplies/Services Qty Unit Est. Cost

9401AD R425 Funding in support of TI-27.10F.3, to
support the Contracts Service Cost
Center using cost center funding. (WCF)

1.00 Lot

9401AE R425 Funding in support of TI-32.10F.3, to
support BFM Division for lead
timekeeper support for codes 00, 01, and
10.

 (WCF)

1.00 Lot

9401AF R425 Funding in support of TI-41.103.3, in
support of TRIAD event. (WCF)

1.00 Lot

9401AG R425 Funding in support of TI-41.103.3, in
support of TRIAD event. (WCF)

1.00 Lot

9401AH R425 Funding in support of TI-15.103.2 in
support of the Microelectronics Integrity
Meeting (MIM). (WCF)

1.00 Lot

9401AJ R425 Funding in support of TI-42.103.3 for
labor funds in support of the Strategic
Business Communications Meeting.
(WCF)

1.00 Lot

9401AK R425 Funding in support of TI-42.103.3 in
support of the Strategic Business
Communications Meeting (SBCM).
Event will be held on 11th-12th of
September. (WCF)

1.00 Lot

9401AL R425 Funding in support of TI-15.103.2 in
support of Microelectronics Integrity
Meeting ODC's. (WCF)

1.00 Lot

9401AM R425 Funding in support of TI-14.106.3 in
support of research, analysis, and support
agreements for 106 requirements. (WCF)

1.00 Lot

9401AN R425 Funding in support of TI-14.106.3 in
support of printing ELT offsite books for
2nd and 3rd quarter books. (WCF)

1.00 Lot

9401AP R425 Funding in support of TI-46.103.3 in
support of the annual Microelectronics
Integrity Meeting (MIM). (WCF)

1.00 Lot

9401AQ R425 Funding in support of TI-09.103.3 in
support of Strategic Business
Communications Meeting(SBCM)
Event. (WCF)

1.00 Lot

9500 R425 Other Direct Costs (ODC)in support of
CLIN 7500 IAW the SOW herein -
Option Year 2 ODC Surge (Fund Type -
TBD)
Option

1.00 Lot

9600 R425 Other Direct Costs (ODC) in support of
CLIN 7600 IAW the SOW herein -
Option Year 3 ODC (Fund Type - TBD)
Option

1.00 Lot

9601 Other Direct Costs (ODC) in support of
CLIN 7600 IAW the SOW herein -
Option Year 3 ODC
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9601AA R425 Funding in support of TI-31.107.4 in
support of Material Management. (WCF)

1.00 Lot

9601AB R425 Funding in support of TI-14.106.4 in
support of 106 requirements. (WCF)

1.00 Lot

9601AC R425 Funding to support TI-47.103.4 to
support NSWC Crane Historical Doc
Support. (WCF)

1.00 Lot

9700 R425 Other Direct Costs (ODC) in support of
CLIN 7700 IAW the SOW herein -
Option Year 3 ODC Surge (Fund Type -
TBD)
Option

1.00 Lot

9800 R425 Other Direct Costs in support of CLIN
7800 IAW the SOW herein - Option Year
4 ODCs (Fund Type - TBD)
Option

1.00 Lot

9801 Other Direct Costs in support of CLIN
7800 IAW the SOW herein - Option Year
4 ODCs

9801AA R425 Funding in support of TI-14.106.5 in
support of Research and Analysis.
(WCF)

1.00 Lot

9801AB R425 Funding in support of TI-47.103.5 for
NSWC Crane Historical Doc Support.
(WCF)

1.00 Lot

9801AC R425 Funding in support of TI-31.107.5 for
OMA Support. (WCF)

1.00 Lot

9900 R425 Other Direct Costs (ODC)in support of
CLIN 7900 IAW the SOW herein -
Option Year 4 ODCs Surge (Fund Type -
TBD)
Option

1.00 Lot

CNIN-NOTICE-0002 NSWC CRANE GENERAL PROCUREMENT INFORMATION (FEB 2016)

1.  NSWC CRANE VISITOR INFORMATION: PORTABLE ELECTRONIC DEVICE POLICY

NSWC Crane has implemented full compliance with the NAVSEA Access and Movement Control Instruction 5510.2C, dated 25 February
2014, which restricts the use of portable electronic devices (PEDs) in all NAVSEA spaces.  In accordance with NSWC Crane Policy Letter
14-02 dated 20 March 2014, all Government civilian, military and contractor personnel assigned to NSWC Crane and all visitors are
prohibited from bringing any device or equipment capable of recording, transmitting or exporting photographic images or audible
information of any kind into NSWC Crane spaces. This policy prohibits all personal electronic devices other than personal cell phones.  For
the purpose of this policy, “spaces” include outdoor ranges and test areas.  NSWC Crane areas will be clearly marked.     Prohibited devices
include: MP3 players, e-readers, digital recording devices, laptop and tablet computers, and/or other electronic devices not provided by the
Government or specifically authorized.  One-way pagers are allowed for fire, safety and security purposes.  These devices can be used in
non-NSWC Crane areas. 

2.  BUSINESS HOURS
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NSWC Crane Division allows flexible working hours for its employees.  The core time when all employees are scheduled to work is 9:00
am to 2:30 pm (local time).

3.  TAX EXEMPTION

Section 39(A) and Section 6 of the Indiana Gross Income Tax Act of 1933, specifically exempts NSWC Crane Division as a government
activity from any payment of sales and use taxes.  The assigned Exemption Number is 0018103400015

4.  NSWC CRANE RECEIVING FACILITY SCHEDULE

Contractors shall schedule deliveries to ensure arrival at destination only on Monday through Friday (excluding holidays) between the hours
of 7:00 A.M. and 2:00 P.M. Eastern Standard Time (EST).  The receiving facility is closed on Saturdays and Sundays.

5. LEVEL OF EFFORT

Offerors shall propose the labor hours required to perform the requirements of the Statement of Work (SOW) provided for the period of
performance specified in Section F.  The PAYMENT OF FEE(S) (LEVEL OF EFFORT) ALTERNATE I clause applies to these items.  The
Government estimate is man-hours exclusive of Surge Labor, with the mix recommended in Attachment 1 in Section J.  The
Government estimate is based on the total anticipated Level of Effort (LOE) for all tasks combined per CLIN. 

6.  SURGE

If the Government determines that an increased LOE is required, the Government reserves the right to exercise "surge" option CLINs for
additional hours in accordance with the SOW.  In the event that the Government does elect to exercise the surge option item, the appropriate
ceiling and LOE may be re-aligned under labor CLINs for each task identified in the SOW.  The Government estimate is  of yearly
labor hours for labor option items.  PRIME OFFERORS SHALL propose all surge hours using a Weighted Average Loaded Labor Rate
(WALLR) applied to the surge CLIN.  All surge and non-surge labor CLINs shall be proposed as CPFF and shall not exceed the prime
Offeror's maximum fee percent in their SeaPort Enhanced (Seaport-e) Multiple Award Contract (MAC).

WALLR is calculated by dividing total proposed labor costs by total proposed hours including subcontractors. 

7.  OTHER DIRECT COSTS

The Government estimates total ODCs for this task order to be , inclusive of Surge ODCs.  

ODCs should be proposed as prescribed in Section L, Paragraph 4.4.4.

CNIN-NOTICE-0004   FACILITY INFORMATION (SEP 2016)
 
Compressed Work Schedule – The Contractor may be permitted to utilize a compressed work schedule for their employees working at
NSWC Crane Division if specified on the individual contract/order/ or task instruction. A compressed work schedule allows a starting time
between the hours of 0600 and 0830 for eight of the ten workdays (nine hours per day) with a stopping time between the hours of 1530 and
1800, and between 0630 and 0900 for one of the ten workdays (eight-hour day) with a stopping time between the hours of 1500 and 1730. 
The contractor's full-time employees shall adhere to the same number of hours each day for eight of the ten workdays (nine hours per day)
during a biweekly pay period and for one eight-hour day during the same biweekly pay period.  The contractor's full-time employee is
required to work 80 hours in a biweekly pay period and this work must be scheduled for fewer than 10 days in a biweekly pay period. In
some cases, a contractor employee may be required to remain on a non-compressed work schedule or to adjust contractor employee work
hours (arrival and departure time) to accommodate the requirements of the organization that they support.  The contractor may be required to
respond to an emergency requirement and work outside of regular working hours to perform the work.  Exceptions to the compressed
schedule may exist and the contractor will be notified by the COR of any permanent or temporary exceptions.

Flextime - The Contractor may be permitted to utilize a Flextime schedule for their employees working at NSWC Crane Division if
specified on individual contract/order/ or task instruction. A Flextime schedule allows a starting time between the hours of 0630 and 0900,
with a quitting time eight and one-half hours after the clock-in time (1500 to 1730).The contractor may be required to respond to an
emergency requirement and work outside of regular working hours to perform the work.  Exceptions to the Flextime schedule may exist, and
the contractor will be notified by the COR of any permanent or temporary exceptions.

Closed Days - All closed days will be designated by the Commander, NSWC Crane Division. Closed days will be associated with holidays,
National Security, and/or inclement weather/dangerous conditions. The Contractor will not be allowed to work on NSWC Crane Division
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during designated closed days, unless they are deemed to be essential personnel. Essential personnel will be identified by the Government,
and communicated to the contractor prior to the designated closed day, and will be authorized by the COR/Contracting Officer and specified
on individual contract/order/ or task instruction. In the event the Contractor is prevented from performance as the result of an Executive
Order or an administrative leave determination applying to the using activity, such time may be charged to leave or indirect charges IAW the
company policy.

Inclement Weather - When the Government Agency is closed by the Commander because of inclement weather conditions and/or
dangerous conditions, notification of the closing will be broadcast over local radio and television stations.

1.

Holidays - A list of Government Agency observed holidays and/or closed days in conjunction with holidays will be published at the
beginning of each calendar year.  Contractor employees will not be allowed to work on Government property on a holiday and/or
closed day unless they are deemed to be essential personnel. The contractor is advised that access to the Government installation may
be restricted on these holidays.

2.

 

 

New Year’s Day

 

 

Birthday of Martin Luther King, Jr.

 
 

President’s Day

 

 

Memorial Day

 
 

Independence Day

 

 

Labor Day

 
 

Columbus Day

 

 

Veteran’s Day

 
 

Thanksgiving Day

 

 

Christmas Day

 

 

In the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be observed by the Contractor IAW the
practice as observed by the assigned Government employees at the using activity. 

HQ B-2-0004 EXPEDITING CONTRACT CLOSEOUT (NAVSEA) (DEC 1995)

a) As part of the negotiated fixed price or total estimated amount of this contract, both the Government and the
Contractor have agreed to waive any entitlement that otherwise might accrue to either party in any residual dollar
amount of  or less at the time of final contract closeout. The term "residual dollar amount" shall include all
money that would otherwise be owed to either party at the end of the contract except that, amounts connected in any
way with taxation, allegations of fraud and/or antitrust violations shall be excluded. For purposes of determining
residual dollar amounts, offsets of money owed by one party against money that would otherwise be paid by that
party may be considered to the extent permitted by law.
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b) This agreement to waive entitlement to residual dollar amounts has been considered by both parties. It is agreed
that the administrative costs for either party associated with collecting such small dollar amounts could exceed the
amount to be recovered.

HQ B-2-0007 LIMITATION OF COSTS OR LIMITATION OF FUNDS LANGUAGE

The clause entitled "LIMITATION OF COST" (FAR 52.232-20) or "LIMITATION OF FUNDS" (FAR 52.232-22),
as appropriate, shall apply separately and independently to each separately identified estimated cost.

HQ B-2-0015 PAYMENTS OF FEE(S) (LEVEL OF EFFORT - ALTERNATE 1) (NAVSEA) (MAY 2010)

(a) For purposes of this contract, "fee" means "target fee" in cost-plus-incentive-fee type contracts, "base fee" in
cost-plus-award-fee type contracts, or "fixed fee" in cost-plus-fixed-fee type contracts for level of effort type
contracts.

 

 Fixed Fee Table
  Hourly Rate (s) Totals 

 CLIN  Contract Type  Man-Hour
(Hr)  Cost/Hr (Rate)  Fixed Fee/HR (FF)  Fixed Fee (Hrs x FF) Cost (Hr x Rate) 

 7000  CPFF 29107  $                    

 7100  CPFF 5821  $                         

 7200  CPFF 29107  $                    

 7300  CPFF 5821  $                         

 7400  CPFF 149603  $                    

 7500  CPFF 29921  $                         

 7600  CPFF 149603  $                    

 7700  CPFF 29921  $                         

 7800  CPFF 153094  $                    

 7900  CPFF 30619  $                         

 

(b) The Government shall make payments to the Contractor, subject to and in accordance with the clause in this
contract entitled

"FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE", (FAR 52.216-10), as applicable. Such payments shall be
submitted by and payable to the Contractor pursuant to the clause of this contract entitled "ALLOWABLE COST
AND PAYMENT" (FAR 52.216-7), subject to the withholding terms and conditions of the "FIXED FEE" or
"INCENTIVE FEE" clause, as applicable, and shall be paid fee at the hourly rate(s) specified above* per man-hour
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performed and invoiced. Total fee(s) paid to the Contractor shall not exceed the fee amount(s) set forth in this
contract. In no event shall the Government be required to pay the Contractor any amount in excess of the funds
obligated under this contract.

HQ B-2-0020 TRAVEL COSTS - ALTERNATE I (NAVSEA) (APR 2015)

1. Except as otherwise provided herein, the Contractor shall be reimbursed for its actual travel costs in accordance
with FAR 31.205-46. The costs to be reimbursed shall be those costs determined to be allowable, allocable and
reasonable by the Procuring Contracting Officer, Administrative Contracting Officer or their duly authorized
representative, as advised by DCAA.

2. Reimbursable travel costs include only that travel performed from the Contractor's facility to the worksite, in and
around

the worksite, and from the worksite to the Contractor's facility.

3. Relocation costs and travel costs incidental to relocation are allowable to the extent provided in FAR 31.205-35;
however, Contracting Officer approval shall be required prior to incurring relocation expenses and travel costs
incidental to relocation.

4. The Contractor shall not be reimbursed for the following daily local travel costs:

travel at U.S. Military Installations where Government transportation is available,     
 travel performed for personal convenience/errands, including commuting to and from work, and 
 travel costs incurred in the replacement of personnel when such replacement is accomplished
for the Contractor's or employee's convenience.          

HQ B-2-0021 CONTRACT SUMMARY FOR PAYMENT OFFICE (COST TYPE) (FEB 1997)

CLINs 7000-7900 Cost Plus Fixed Fee

CLIN 7999 NSP within CLINs 7000-7900

CLINs 9000-9900 Cost Only
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Section C - Description/Specifications/Statement of
Work

 STATEMENT OF WORK (SOW)

FOR BUSINESS OPERATIONS SUPPORT SERVICES

1. Scope

This Statement of Work (SOW) sets forth the requirements for non-personal professional, technical, and
management support services in the areas of strategy and planning, research and analysis, program/project analyst
support, financial management, communications/public relations, graphics and publications, property management,
materials/supplies support, administrative, and management support services.  This Task Order (TO) supports
projects and programs base-wide and is pertinent to the Corporate Operations Department, Comptroller Department,
and their customers at the Naval Surface Warfare Center (NSWC), Crane Division.

1.1.Background

NSWC Crane requires program and business support for all projects included and assigned to this TO.  The activities
supported by this TO manage projects and programs that are essential to supporting the Warfighter.  The Contractor
shall provide personnel with the necessary skills to support the projects and programs managed by NSWC Crane.

1.2. Applicable Contract Paragraphs

This TO applies to the following SOW paragraphs (in bold) of the basic SeaPort Enhanced (SeaPort-e) Multiple
Award Contract (MAC):

         3.1       Research and Development Support: Not applicable (N/A)

         3.2       Engineering, System Engineering, and Process Engineering: N/A

         3.3       Modeling, Simulation, Stimulation, and Analysis Support: N/A

         3.4       Prototyping, Pre-Production, Model-Making, and Fabrication Support: N/A

         3.5       System Design Documentation and Technical Data Support: N/A

         3.6       Software Engineering, Development, Programming, and Network Support: N/A

         3.7       Reliability, Maintainability, and Availability (RM&A) Support: N/A

         3.8       Human Factors, Performance, and Usability Engineering Support: N/A

         3.9       System Safety Engineering Support: N/A

         3.10     Configuration Management (CM) Support: N/A

         3.11     Quality Assurance (QA) Support: N/A
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         3.12     Information System (IS) Development, Information Assurance (IA), and Information                     
                     Technology  (IT) Support: N/A          

         3.13     Inactivation and Disposal Support: N/A

         3.14     Interoperability, Test and Evaluation, Trials Support: N/A

         3.15     Measurement Facilities, Range, and Instrumentation Support: N/A

         3.16     Logistics Support: N/A

         3.17     Supply and Provisioning Support: N/A

         3.18     Training Support: N/A

         3.19     In-Service Engineering, Fleet Introduction, Installation and             Checkout Support: N/A

         3.20     Program Support

         3.21     Functional and Administrative Support

         3.22     Public Affairs and Multimedia Support

2.0  Applicable Documents

The Contractor shall perform support tasks In Accordance With (IAW) applicable military standards, handbooks,
performance specifications, and non-Government documents, as well as all project specific technical documentation
and information as specified herein.  Project specific documentation will be provided as Government Furnished
Information (GFI), and will be identified in the individual task instructions.  All references listed are assumed to be
the latest revision as of the date of TO award. 

2.1 Instructions and Directives

NSWCCRANEINST 5510.1A Information, Personnel, & Industrial Security Manual
NSWCCRANEINST 5910.1 Control of Contractor Personnel Onboard Naval Surface Warfare

Center, Crane
SECNAVINST 5370.2J Guides to Conduct and Special Interest Items
NSWCCRANEINST 5100.1 Occupational Safety and Health Program
NSWCCRANINST 3432.1 Operations Security Program (OPSEC)
NSWCCRANEINST 11240.1 Transportation Services Policy
OPNAVINST 5102.1C Mishap Investigation and Reporting
NAVFAC P-1021  
DEPARTMENT OF DEFENSE (DOD)
5000.1

The Defense Acquisition System

NSWC Crane Photography and Recoding
Device Policy Letter 01-12 of 31 Dec 12

 

NSWC Crane Portable Electronic Device
Storage Locker Policy Letter 13-05 of 7
May 2013

 

NSWC Crane All-Shred Policy 5 July
2012

 

NAVSEA OP5 Volume 1 Ammunition and Explosives Safety Ashore
OPNAVINST 5100.23G Navy Safety and Occupational Health (SOH) Program Manual
NSACRANEINST 8020.1 Ammunition and Explosives Qualification and Certification

Program for Research, Development, Test, and Evaluation
Personnel

NSWCCRANINST 7410.4 Timekeeping, Payroll and Labor
NSWCCRANINST 4651.1C Travel Instruction
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29 Code of Federal Regulations Civil Rights Act of 1964-Title VII
5 U.S.C. 8101 Federal Employees' Compensation Act
DOL Publication 810 Injury Compensation for Federal Employees

3.0     Requirements

The Contractor shall provide all labor, material, travel and administrative costs to support the following tasking.  The
Contractor shall provide personnel that possess the skills and training to fill positions that vary from a general entry
level to a senior level.  The Contractor shall comply with Personally Identifiable Information (PII) requirements
regarding access and safeguarding of PII.  The Contractor may be required to review outgoing civilian employee
requirements.  The Contractor may be required to participate in Rapid Improvement Events (RIE), Continuous
Improvement (CI) Events and Root Cause Analysis Events.   All Contractor personnel shall be proficient in the use
of computers and various standard commercial software packages used on-Center (e.g. Microsoft Access, Microsoft
Excel, Microsoft PowerPoint, Microsoft Project, Microsoft Word, Microsoft Project, iCrane SharePoint, Adobe,
etc.).  The Contractor shall be required to utilize various systems for data entry and report generation such as Navy
Enterprise Resource Planning (N-ERP), Access Enforcer (AE), Total Workforce Management System (TWMS),
Wide Area Workflow (WAWF), Defense Civilian Personnel Data System (DCPDS), PM Tool, Defense Travel
System (DTS), Joint Personnel Access System (JPAS), Shop Workload Management System (SWMS), Management
Software (MAXIMO), Integrated Product Data Management (iPDM), Strategic Missions Technical Resource Center
(STMTRC), and iCrane SharePoint.  Contractor shall be required to learn new applications if process changes occur
or any new Government on-line systems to support all programs.  The principle projects and programs to be
supported by this SOW may include the following: Corporate Operations, Comptroller Department, and Customers
of these Departments.

3.0.1  Monthly Status Report

The contractor shall deliver a Monthly Status Report (MSR) for all work performed under the contract that highlight
key events, progress, sub-contracts, travel, meetings, deliverables, and issues for the reporting period and are
separated by TI and Sub-Task. The MSR first submission shall include a listing of all employees charging directly to
the Task Order by TI. The listing shall include primary place of performance, approved work schedule (Full Time,
Part Time Schedule, Compressed Work Schedule to include notice of Regular Day Off (RDO)) and any telework
days authorized by the Contractor in accordance with company timekeeping, work week and telework policies.
Updates shall be provided at a minimum with each submission of the MSR as applicable. (CDRL A001)  The
contractor shall monitor compliance with FAR 52.222-50 Combatting Trafficking in Persons and provide a statement
in the MSR whether or not it has received any credible information that alleges a Contractor employee,
subcontractor, subcontractor employee, or their agent has engaged in conduct that violates the policy. (CDRL A001).
The contractor shall list out any Government Furnished Equipment (GFE), Government Furnished Information
(GFI), Government Furnished Material (GFM), or any other form of Government Furnished Property (GFP) received
for that month.

3.0.2   Labor Rate Limitation Notification

Contractors shall monitor the following labor rates as part of the monthly contract and TO status reports: Average
actual labor rates per person charged on contract/task order - If the average fully burden rate of any individual
exceeds  and was not disclosed prior to the basic contract (or TO) award, the contractor shall send notice
and rationale (CDRL A004) for the labor rate to the COR who will then send notification to the Contracting/
Ordering Officer.  Average actual labor rates (total actual fully burdened labor costs "divided by" total number of
hours performed) compared to average negotiated labor rates (total negotiated fully burdened labor costs "divided
by" total number of hours negotiated) - If the average actual burdened labor rates exceeds the average
proposed/negotiated rate by  the contractor shall send notice and rationale (CDRL A004) for the rate variance to
the COR who will then send notification to the Contracting/ Ordering Officer. Contractors shall additionally notify
the government if variances exceed for more than three consecutive months. Contractors shall annotate the
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variance percentage of monthly average actual labor rates versus average negotiated labor rates in the monthly
contract/TO status reports. Notices shall address justification for the labor rate to include duties assigned,
qualifications and any other information necessary to document the appropriateness of the rates.

3.1     Strategy and Planning

3.1.1   The Contractor shall support the development, review and update of NSWC Crane strategic plans and related
documents. As part of the strategic planning efforts, the Contractor shall perform an analysis and comparison of
various internal and external higher level strategies and initiatives for the purpose of identifying objectives and goals
to be incorporated into the plans to ensure alignment.

3.1.2  The Contractor shall support the development, review and update of tactical plans intended to implement the
overall goals and objectives of the various NSWC Crane strategic plans.

3.1.3  The Contractor shall provide qualified personnel to provide program and planning support for the development
of NSWC Crane business plans. Support shall include: developing and maintaining program/project plans,
coordinating/securing meeting requirements with attendees on/off site, providing synopses of meetings, developing
and giving presentations, developing and maintaining databases, establishing priorities and research and providing
analysis reports, coordinating and providing data call responses, and evaluating and providing assessment of
technical and non-technical program reports.

3.1.4  The Contractor shall support a variety of improvement events, methodologies, and efforts aimed at increasing
effectiveness and efficiencies of the organization and the processes and structures that enable Crane to meet its
mission. The Contractor shall perform special project analysis and provide recommendations in support of business
planning related to developing future strategies and courses of action.

3.1.5  The Contractor shall provide specific expertise and experience in realignment programs and organizational
restructuring. The Contractor shall, as part of the organizational studies and realignment planning support provide
recommendations for improvement. The Contractor shall provide support in evaluating proposed realignments to
ensure they meet Navy, NAVSEA and Warfighter requirements and resolve documented organizational deficiencies.
Realignment studies and restructuring planning shall be conducted as requested. The Contractor shall participate in
command teams and support business planning meetings as required.

3.2 Research and Analysis

3.2.1    The Contractor shall perform research and analysis related to the design, development, and sustainment of
various management and organizational efforts. This includes customer and organizational portfolios; resource plan
requirements; business and mission structures; products and product lines; and internal and external business and
mission strategies.

3.2.2    The Contractor shall provide research and analysis support to assist with the development of various
decisional option papers (white papers) and provide recommendations to the Government in support of strategic
planning initiatives and decision-making.

3.2.3    The Contractor shall provide project research for special projects in support of the study of business, mission,
and organizational concepts and strategies.

3.2.4    The Contractor shall support design requirements in the development of technical plans to support capability
design documentation and Crane roadmaps as requested.

3.3 Program and Project Analysis
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3.3.1    The Contractor shall provide analytical support on programmatic and financial issues to Task Managers (TM)
and Technical Project Managers (TPM), and assist in program and project level planning to meet sponsor and
customer expectations.  The Contractor shall assist TPMs in tracking planned versus actual as it relates to
documented program/project plans and provides analysis for causes of deviations and recommended solutions sets.
The Contractor shall be responsible for supporting the acceptance/rejection of incoming funding and exercising fiscal
control over distribution and expenditure of all allocated funding with all cost centers of the client(s). The Contractor
shall provide project and program analysis support to various NSWC Crane Departments including project and
financial planning, implementation, execution, tracking, and reporting.

3.3.2   The Contractor shall develop, prepare and maintain program/project execution reports, such as Microsoft
Project plans and Excel spreadsheets for use in the reporting and reviews of the various projects being supported. 
The Contractor shall develop and prepare presentations to support briefings and reviews.   The Contractor shall be
required to provide database support.  The Contractor shall provide data management support associated with
specified systems.  This effort may include providing administrative and managerial support for technical manuals,
drawings and other technical data.

3.3.3    The Contractor shall maintain records, prepare reports and provide comments as required, subject to
Government approval.  The Contractor shall support the establishment of technical data tracking systems/tools, and
in the control and dissemination of materials as required to support the projects.

3.4  Financial Management

3.4.1 The Contractor shall provide personnel skilled in the area of financial management from entry level to expert
depending on the identified requirements, supporting business needs at the corporate level as well as customer
specific support.

3.4.2  The Contractor shall provide support to customers at the Department, Division, Branch, and Section level as
required, to provide solid financial planning, establishment of financial structures, execution of financial processes,
and reporting and analysis.

3.4.3  The Contractor shall provide financial support to task managers and technical project managers in monitoring
and reporting the execution of funds in support of various programs.They shall work with Program Office financial
management personnel to gather, compile, and analyze financial data to develop reports, and respond to data calls
both internal and external to NSWC Crane.This support requires working and communicating with the task manager
and sponsor on a routine basis discussing funding issues and tasking requirements.

3.4.4  The Contractor shall perform data / requirements gathering, refinement, and analysis; and assist in determining
financial strategies, structures, and processes for corporate and customer financial planning.This support will include
using past financial history and information to perform trend analysis, identify costs still pending, understand
customer and project portfolios, and to identify improvements to establish more effective tracking mechanisms.

3.4.5   The Contractor shall advise managers regarding financial implications of changes in management policies,
workload changes, and other elements by using guidance such as DOD, NAVCOMPT, NAVSEA, NAVAIR, OPNAV,
SPCC, NOC, JLSC policies, regulations and directives which provide financial guidance on various phases of
financial management.  Contractor uses initiative and originality in interpreting existing guideline and interpreting
and applying the intent of the provisions in the guidelines to situations which are not specifically covered. 

3.4.6    The Contractor shall through the use of program documents containing narrative and quantitative information
about program goals, priorities, and timetables, assess current/projected  workload to formulate or revise
budget/operating plans for Program/Projects and/or the Division.  Support includes making recommendations to
ensure balance between program/project requirements and available financial resources, and performing as liaison
with Comptroller and Department Financial Analyst to resolve complex issues, and respond to requests and
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coordinate data collection efforts.

3.4.7    The Contractor shall participate in Comptroller meetings and provide support to various financial teams in
evaluating financial practices and making recommendations for changes/improvements in policies, practices, and
business systems and processes.  Additionally, the Contractor shall work with other financial team members to
ensure that financial practices are consistent with Crane policy and practices and comply with applicable regulations
and laws.

3.4.8   The Contractor shall allocate funds based on cost estimates and budgets developed through ongoing
communication with the task managers, managers, and sponsors. 

3.4.9   The Contractor shall provide support in reviewing all appropriated funding being expended to ensure the
purpose and availability of funds meet the requirements of the appropriation cited, and the item being purchases is
applicable to the description of the work.

3.4.10  The Contractor shall provide support in monitoring project/program trends and identify problem areas and
program deficiencies.  Contractor shall conduct analyses for the purpose of comparing planned to actual execution,
detecting long/short range trends, disclosing anomalies, and identifying variances in receipts, expenditures, and
workload execution.  Contractor shall provide and defend recommendations for improvement.  Contractor shall
analyze data in financial systems to prepare execution status reports for various customers.  Contractor shall prepare
financial reports and metrics for division/branch/section managers, as well as, external customers.

3.4.11  The Contractor shall review, collect, compile, monitor, validate, analyze, and report on a variety of financial
and management data and information including, travel orders by verifying the network activity is correct, open and
has enough funds available for the travel requirement; the review of purchase requisitions and financial validation
prior to requisitions being entered into ERP; the processing of funding documents and amendments to funding
documents by reviewing funding documents, checking dates, amount, and ensuring amendments are attached; and
completion or modification of the spend plan as required, and setting up Network Activities as needed.

3.4.12  The Contractor shall support Government personnel on de-obligations and amendments to close out old
funding documents in order to have enough ceiling to accept needed new funding within our Project Identification
Number (PIN)/TPM area.

3.4.13  The Contractor shall provide supporting information and reports to Task Managers as needed for their
projects, including researching, analyzing, and resolving anomalies between internal and external financial tracking
and reporting systems.

3.4.14  The Contractor shall closely monitor all Network Activity (NWA) and funding and track balances.  This
could include monitoring when funding is depleted, when variances can be done and when or if funds can be
returned.  Monitor balances to ensure they are not going in the negative, making necessary adjustments weekly, and
closing the NWA so it can no longer be used or over-expended.

3.4.15  The Contractor shall, upon request, perform specific financial management support functions required
including processing of incoming Government appropriated funds, private funds, outgoing funds, contract payments,
travel orders and payments, and payroll.

3.4.16  The Contractor shall work to develop, manage, analyze, extract or manipulate various types of financial data
in a specified format or to evaluate the substance of specific data to take other actions in support of a program,
functional area or project.

3.4.17  The Contractor shall provide administrative support for data analysis, preparation, submission, updating and
tracking all metrics for travel orders, travel vouchers, and other travel submissions. The Lead Defense Travel



N0016417F3004P00068 - FINAL

Page 42 of 182

Administrators shall access the Defense Travel System (DTS) to monitor and track travel orders and/or vouchers to
provide required support and analysis for NSWC Crane travelers. The Contractor shall provide status and assist
Government personnel to resolve DTS problems or issues.

3.4.18  The Contractor shall support the Agency Program Coordinator (APC) for NSWC Crane Government Travel
Credit Card (GTCC) Program.  The Contractor shall provide support and advice, in the preparation, submission and
tracking of all GTCC applications and monitoring usage.  Support also includes generating status reports and
metrics.

3.5 Public Relations

3.5.1  The Contractor shall support and collaborate with NSWC, Crane Division Public Affairs Office (PAO) with
events in support of NSWC Crane Command, or in support of NSWC Crane's mission.  The Contractor shall support
the planning and coordination of numerous NSWC Crane events and meetings throughout the year.  While many of
the events are planned months in advance, some will require planning and coordination with minimal advance
notice. 

3.5.2   The Contractor shall provide support and collaboration required for events, ceremonies, trade shows and
meetings, which will typically include planning, coordination, preparation, set-up/tear-down/clean-up, and be available
during any such events to provide any necessary assistance.  The contractor shall also provide necessary equipment to support events.

3.5.3 The Contractor shall coordinate tours at NSWC Crane for off station visitors. These tours shall include
scheduling visits at various buildings/departments located at NSWC Crane. The Contractor shall coordinate a tour
guide for each occurrence. The number of scheduled tours shall not exceed three (3) per week.

3.5.4  The Contractor shall design Command Awards IAW Government provided design criteria delivered for each
Command Award as GFI. The awards may include, but not be limited to, plaques, certificates of appreciation, and
custom mounted trophy awards, etc. to recognize an employee or Team Crane organizational element.

3.6 Graphics and Publications

3.6.1    The Contractor shall develop, prepare and edit briefings, covers, brochures, presentations and posters for
distribution to NSWC Command personnel.

3.6.2    The Contractor shall review, edit, and incorporate articles into the local military and civilian news
publications that cover command level efforts.  The Government representative shall approve for final
print/distribution.

3.6.3    The Contractor shall develop text-based articles and graphical publication materials for distribution to NSWC
Command personnel.  This publication shall be in the form of communication media (such as magazine, newsletter,
etc.) including color text, graphics and pictures.  On occasion, this support shall extend to the areas photography and
video support to capture various events on film or video tape.  

3.6.4    The Contractor shall provide Organizational, Building, Conference and Symposia support by providing and
setting up displays as well as other conference media.

3.6.5    The Contractor shall design 3-D graphic design full layout posters, brochures and media bulletins and
develop interactive video presentations showcasing command level and S&T activities using compact disks.

3.6.6    The Contractor shall provide database support and configuration management for the organization of graphic
design files such as, but not limited to, graphics and soft copy documents.

3.7   Property Management
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3.7.1    The Contractor shall support the management of NSWC Crane's plant property records. The Contractor shall
maintain inventory logs and assist with Material and Asset tracking.  The Contractor shall analyze, extract,
manipulate, update and maintain plant property data for monthly metrics reporting.  The Contractor shall input data
and maintain NSWC Crane Division’s plant property asset accounting records, as assigned; and maintain and provide
technical support for the N-ERP records. 

3.7.2    The Contractor shall provide support in the review and processing of all requests for the acquisition, transfer,
modification, and disposal of material and assets, subject to Government approval, to ensure they are properly
recorded in N-ERP; create and process DD Forms 1348-1 using Electronic Turn In Documents (E-TIDs) and support
customer requirements with regard to material and asset management. 

3.7.3    The Contractor shall receive excess equipment and sort excess equipment at the designated building for
Defense Logistics Agency (DLA) processing.  Prepare paperwork and process all excess requests.  Contractor shall
contact the Safety Office as necessary for disposal of equipment containing hazardous material. 

3.7.4    The Contractor shall maintain and track the identification records of Capital Improvement Projects (CIP)
assets for projects identified as CIP utilizing the plant and minor property self-verification process.

3.7.5    Maintain the plant and minor property physical inventory process including the issuing plant property tags.
The Contractor shall support physical inventory efforts, and shall compile the results of each physical inventory, as
needed.  Ensure that all missing material and assets are reported to the appropriate Supervisor for direction and
approval for further action.   Contractors shall report any suspicious theft, fraud or misuse immediately to the NSWC
Crane Security Department. 

3.7.6    The Contractor shall issue recommendations involving changes to maintain accurate accounting records
subject to Government approval. Contractor shall identify and make recommendations relating to
Financial Improvement and Audit Readiness (FIAR). Contractor shall provide administration and analytical support
for the Material and Asset Division.

3.7.7    Contractor shall evaluate material and asset financial records.  Identify issues and make recommendations. 
Contractor shall evaluate CIP records and new procurements. Contractor shall identify and make recommendations
relating to Financial Improvement and Audit Readiness (FIAR) subject to Government approval.

3.7.8    The Contractor shall develop, prepare, and maintain program reports, such as Microsoft Project plans and
Excel spreadsheets for use in the reporting and reviews of various projects supported by this Task Order. Contractor
shall develop presentations utilizing Microsoft PowerPoint and various tools. 

3.7.9    The Contractor shall prepare and review logistics support documentation to ensure all required
documentation is in place and data requirements are met.

3.7.10  Contractor shall provide document and image processing support such as scanning into databases utilizing
Government and non-Government software programs. 

3.8    Materials and Asset Management

3.8.1   Receiving and Distribution of Materials

3.8.1.1 The Contractor shall provide a full range of Supply Chain Management Support; this shall include assisting
with the receiving, stowing, and preparation for the disposal of excess Government Property (GP) prior to DLA
Disposition, preserving, and the overall maintenance and care of material in storage and updating, coordinating and
maintaining material inventory and accountability using Navy Enterprise Resource Planning (ERP).
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3.8.1.2 The Contractor will be responsible for the inventory areas and the conditions to maintain accountability of the
materials they have been tasked to support. This includes configuration of the areas, re-warehousing, and layout for
optimum efficiency, erecting and assembling storage components, bins, racks, and shelves and maintaining the area
for cleanliness and safety.

3.8.1.3 The Contractor shall assist in receiving and offloading material from Commercial Carriers, the Defense
Logistics Agency (DLA) Storage, NSWC Crane Customers returning items and other Government activities.

3.8.1.4 The Contractor shall perform a visual inspection on any material delivered to NSWC Crane receiving area
shall be done, this shall include counting the number of pieces shipped and number of pieces received; performing a
package inspection, and annotating any material damage or suspected damage; annotating overages/shortages;
erroneous delivery addresses and identifying errant shipping methods in the protection of the materials.

3.8.1.5 The Contractor shall notify the Government of any issues relating to the package during the Visual Inspection
and provide the Government with the shipping receipts and/or invoices for Official Inspection and Acceptance of the
material.

3.8.1.6 The Contractor will route and expedite materials according to customer need and priority as prioritized by the
Government.

3.8.1.7 When working with classified or sensitive material, the Contractor will be required to sign their signature on
DD Form 1907 (Tally Record). This form is utilized for hand-to-hand receipt, when assisting with classified or
sensitive material as part of the hand-to-hand receipt process.

3.8.1.8 The Contractor shall present delivery receipts to the Government Requiring Technical Authority (RTA) to
ensure prompt payment within three days of receipt.

3.8.1.9 The Contractor shall work with the Government POC to assist with any deficiencies with non-complying
parts failing to meet the form, fit, and functional requirements and to resolve the Quality Deficiency Report (QDR).
The Contractor shall identify and provide documentation for non-conforming parts to the Government for the
generation of QDR. This will be accomplished by opening each box and performing a physical validation of material
received. The Contractor shall inspect material received from the supplier or customer to ensure parts and quantities
match contract or purchase request. The Contractor will collaborate with the Government to ascertain additional
material receipt inspection requirements and resolution on non-conforming material. The Contractor will implement
process and accountability of non-conforming materials. The Contractor shall report counterfeit material (as
detected) to the customers and Material and Asset Management Office. The Contractor shall generate informational
reports to the Government for the Supply Discrepancy Report (SDR) or Transportation Discrepancy Report (TDR),
as required by the Government. The Contractor will provide discrepancy reports as a data deliverable to the RTA and
COR.

3.8.1.10     The Contractor shall research unlabeled and missed labeled (frustrated) materials then initiate a search to
determine the origin or destination of the material. Working with the RTA, determine if a delivery is required; if a
receipt needs to be generated or if a receipt needs to be returned to the vendor and the mode of transportation to be
used. 

3.8.1.11     The Contractor shall perform the appropriate transactions in ERP and provide documentation to the
Government as identified in NSWC Crane’s local instructions and Business Processes.

3.8.2   Warehousing Support

3.8.2.1 The Contractor will be required to wear safety shoes, obtain and maintain a Material Handling Equipment
(MHE) license in order to utilize Government owned MHE, and comply with the local Personal Protective
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Equipment (PPE) Instruction.

3.8.2.2 The Contractor shall assist with the development, maintenance, and execution of a Packaging, Handling,
Storage, and Transportation (PHS&T) Plan that identifies the strategy for safely packaging, handling, storing,
tracking, and transporting systems.

3.8.2.3 The Contractor shall keep a complete inventory of material in ERP to include quantity, stock number/part
number, unit price, overall dollar amount, location, and program association. Material shall be properly labeled,
secured, and identified in accordance with MIL-STD-130N to ensure accountability at all times. 

3.8.2.4 The Contractor shall perform monthly spot inventories of  of the total line items. Monthly reports shall be
provided to the Material and Asset Manager of the findings for a calendar month and are due on or before the 10th

business day of the next month.  Any inventory discrepancies shall be identified, researched, and resolved to
eliminate material impacts. Any problem areas shall be identified and corrective actions/processes shall be developed
to ensure the integrity and accuracy of inventory records. The Contractor will reconcile the discrepancy and
complete an applicable transaction NLT 10 days following identification of the discrepancy. All inventories will be
coordinated with the Material and Asset Management Office. 

3.8.2.3 Upon notification from the Government, the Contractor will initiate a request for issue (RFI) within one
business day of the request for local issues from long-term storage warehouse to replenish the inventory and
pre-expended bin levels.

3.8.2.4 The Contractor will work with the customer to understand the schedule and workload; perform analysis to
identify the maximum and minimum stocking levels while taking into consideration the space available within the
storeroom; provide recommendations for the re-order lead time to ensure parts availability meets the demand.

3.8.2.5 The Contractor will assist in developing and implementing a support plan, attend meetings as required,
prepare briefing material, and update project programs support as this relates to the Material and Asset Management
Office.

3.9   Functional and Administrative Support

3.9.1    The Contractor shall provide management and operational support including office management, meeting and
event coordination, preparation of documents/presentations, distribution of information, metrics management, and
logistics support. The Contractor shall provide support for the successful operation of the organization. The
Contractor shall use paging systems and/or provide assistance for visitors. The Contractor shall schedule conference
rooms utilizing the common iCrane SharePoint calendar.  The Contractor shall create, revise and clarify procedures
to eliminate conflict or duplication.  The Contractor shall be proficient in the use of computers and the standard
Microsoft software packages used at NSWC Crane.

3.9.2   The Contractor shall support the overall efficiency and effectiveness of the Department management
procedures.  The Contractor shall advise when new procedures are needed for changing situations and shall support
implementation of alternative procedures.  The Contractor shall perform tasks such as data collection coordination,
meeting minutes, tracking action items, prepare presentations, etc. The Contractor shall create, revise and clarify
procedures to eliminate conflict or duplication.  The Contractor shall identify and resolve various complex problems
that affect the flow of work transactions.  The Contractor shall be proficient in the use of computers and the standard
Microsoft software packages used at NSWC Crane.

3.9.3   The Contractor shall perform timekeeping duties including verifying and tracking leave requests against
timesheet entries, track overtime and compensatory execution, verify with Government supervisors/managers that
employees are charging to the correct network activity (NWA) number, communicate with Government
supervisors/managers to ensure that all employees leave requests are submitted in a timely manner, notify
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supervisors when time is ready for approval, run missing labor reports, organize and track leave requests, input labor
transfers, input undistributed labor reject corrections.  The Contractor shall review travel orders in DTS prior to
management approval, track and verify all Government employee training time utilizes the appropriate NWA, and
ensure all personal, confidential and private information is kept secure.

3.9.4    The Contractor shall review and evaluate program management data.  The Contractor shall provide analyses
and written recommendations, with supporting evidence for Government acceptance or rejection, taking into
consideration mission and specified requirements.

3.9.5    The Contractor shall coordinate, compile, and enter required performance related data into various reports,
analyze the data and make recommendations on implementation improvement areas, techniques and processes. The
Contractor shall use statistical techniques for process analysis and data analysis to derive cost reductions and
potential savings through implementation of recommended changes.

3.9.6    The Contractor shall provide personnel skilled in the advanced skill areas of technical writing, quality
management including ISO 9000 support, continuous improvement support, metrics identification, collection,
analysis, and reporting; and records management.

3.9.7    The Contractor shall operate a data repository containing documents and data.  This data consists of items
such as business and records management type information; and/or engineering drawings, manuals, and other
technical documents for which hard copy or magnetic media masters are to be retained.  The Contractor shall receive
documents, maintain an automated logging system, copy each document on the media available as specified by
Technical Instruction (TI) for protection on a sequential number system, remove and release documents as requested,
maintain a record or master of copy holders, provide reproduction and distribution, and perform other librarian type
tasks.  Distribution tasks require packaging, labeling, and mailing or otherwise shipping single or multiple
documents to single or multiple locations within or outside the Government.

3.9.8    The Contractor shall scan management, technical and engineering documents furnished by the Government
as GFI.  A scanning system, maintained by the Government, shall be provided for Contractor use.  The Contractor
shall produce documents as required by the TI. 

3.9.9  Contractors shall electronically input data into numerous databases, utilizing Government and
non-Government software programs. The Contractor shall provide SharePoint support including configuring and
maintaining document libraries, enterprise lists, and site collection.

3.9.10  The Contractor shall perform data/information management support including the creation and/or review of
data dictionaries; information integrity analysis; data source determination and authentication; and evaluation and
assessment of business management systems and tools.

3.9.11   The Contractor shall support customer advocacy efforts in support of inter and intra agency support
agreements.  The Contractor shall develop new or update existing processes and procedures to support
implementation and execution of customer agreements.  The Contractor shall communicate requirements, and assist
in the preparation, management, and execution of these agreements.

4.0  Government Furnished Items

4.1. Government Furnished Information (GFI)

The Government will provide all applicable technical documentation and information to the Contractor as
Government Furnished Information.  This GFI will be provided as required by TI or at the request of the Contractor.
All GFI provided by the Government RTA or Lead Project Engineer will be tracked by the Contractor using form
NAVSEA 4340-02.
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4.2. Government Furnished Material (GFM)

Government Furnished Material will be provided when the Contractor has a requirement for special or specific
Government material per specific tasking and as instructed by the TI. All material provided by the Government RTA
or Lead Project Engineer will be tracked by the Contractor using form NAVSEA 9086-12.

4.3. Government Furnished Equipment (GFE)

The GFE will be provided when the Contractor has a requirement for special or specific Government equipment per
specific tasking and as instructed by the TI.  The Government will provide all equipment and computing resources
including NMCI hardware, software programs, and access to required files and databases only for work performed
on NSWC Crane.  This is the only GFE identified at this time.  No other GFE has been identified. Computer
equipment will be supplied at NSWC Crane only. All equipment provided by the Government RTA or Lead Project
Engineer will be tracked by the Contractor using form NAVSEA 4205-19.

4.4.  Government Furnished Facilities (GFF)

Contractor personnel at NSWC Crane will be authorized access to Government owned equipment, which shall be utilized during the
performance of tasks stated in this SOW. This will include a personal computer/printer with appropriate software (i.e. Microsoft Office®),
desk, and use of telephone with long distance/voice mail capability for official Government business, access to hardware, software, general
office supplies and storage space as required to protect Government documentation. 

Contractors performing work on site at NSWC Crane due to accessibility of files and other information will need NMCI seats and services.
The Government will provide all equipment and computing resources including NMCI hardware and software programs.  Off-site
Contractors who require only e-mail and data access to NSWC Crane will not be provided with Government NMCI seats or services.  Those
situations require access to the internet, a valid Government issued software certificate, the associated software, and, if necessary, valid
Government issued identification. It is anticipated that Contractors performing work outside NSWC Crane work areas may be required to
attend meetings at NSWC Crane on a weekly basis.

The Contractor shall abide by all security rules and regulations while on a Government installation. Contractor personnel at NSWC Crane
may be required to periodically relocate as office areas are moved to conform to re-organizations or continuous improvement process
changes to improve efficiency. The Government may require performance to take place off-site when necessitated by the nature of the TI,
Government regulations, or situations that prevent access to Government facilities.

4.5.  Government Owned Vehicles

The Government shall provide Contractor access and authorization to operate Government owned vehicles (GOV)
for the purpose of transporting materials and documents to and from buildings within the NSWC Crane confines. 
Government provided vehicles shall be used solely for the purposes as described in this SOW and authorization shall
be annotated in individual TIs.  All drivers must present proof of valid operator driver’s license prior to operating a
Government vehicle.  The Contractor shall operate motor vehicles IAW NSWCCRANEINST 11240.1 or most recent
instruction. All Contractor personnel operating Government vehicles, to include materials handling equipment, shall
be licensed in IAW provisions set forth IAW NSWCCRANEINST 11240.1 or most recent instruction, except when a
valid state driver’s license shall be accepted as proper authority for operation of commercial/administrative
(non-tactical) vehicles up to and including 10,000 pounds gross vehicle weight upon completion of training courses
as called out in NSWCCRANEINST 11240.1 or most current instruction.  The Contractor shall ensure Contractor
personnel have in their possession a valid US Government Motor Vehicle Operator’s Identification Card (SF 46) or
valid state driver’s license, as applicable, when operating vehicles and equipment.  The Contractor shall report any
accidents involving motor vehicles or any other equipment IAW NSWCCRANEINST 11240.1 or most recent
instruction. 

4.6      Return of Government Furnished Items

All GFI, GFE, and GFM provided to or acquired by the Contractor shall be returned to the responsible Requiring
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Technical Activity (RTA) upon completion of assigned tasking.

5.0 Deliverables

All deliverables shall be completed and submitted IAW Contract Data Requirements Lists (CDRLs) and the
requirements listed below

           

SOW Para
CDRL

Number
Data Item Description

Number Data Item Description Title

3.0 A001 DI-MGMT-80368A Contractor's Progress, Status and Management Report
3.0 A002 DI-MGMT-81651 Contract Invoice and Payment Report
3.0 A003 DI-MGMT-81797 Program Management Plan
3.0 A004 DI-FNCL-80331A TO Funding Notification Letter
3.20,3.21 A005 DI-MGMT-80508B Trip Report
3.20,3.21 A006 DI-MGMT-80508B Technical Report-Study Services
3.20,3.21 A007 DI-ADMN-81249A Conference Agenda
3.20,3.21 A008 DI-ADMN-81250A Conference Minutes
3.20,3.21 A009 DI-ADMN-81373 Presentation Material
3.20,3.21 A010 DI-MGMT-81834A Contractor’s Personnel Roster
3.20,3.21 A011 DI-MGMT-80368A Regular Overtime Hours
3.9.12 A012 DI-MGMT-81991 Contract Status Report

6.0  Special Provisions

6.1  Security

Performance on this TO may require Contractor employees to have access to classified information up to and
including the Secret level.  The Contractor shall appoint a Security Officer  who shall (1) be responsible for all
security aspects of the work performed under this TO, (2) assure compliance with all DOD and Service regulations
regarding security and (3) assure compliance with any written instructions from the Security Officers of each
Government facility. In the event that any individual tasking requires a higher level of clearance, a separate DD Form
254 will be prepared and issued.  The Contractor may be required to have access to live data during the performance
of this TO.  Any records and data or information the Contractor may have access to may be highly sensitive and
confidential.  The Contractor must not divulge any information about files, data processing activities or functions,
user ids or passwords or any other knowledge that may be gained to anyone not authorized to have access to such
information. It is the Contractor’s responsibility to ensure that all required employees have proper authority.  All
classified material shall be processed and protected IAW the provisions of this SOW and all required instructions and
directives in effect concerning the processing of classified material.  U.S. Citizenship is required for all positions.

6.2  Travel

6.2.1   Travel Requirements

The Contractor may be required to travel Continental United States (CONUS).  All travel requests for Contractor's
travel will be authorized by a COR approved Travel Authorization unless specified within the TI.  The Contractor
shall submit a trip report to the technical points of contact for all travel performed no later than two weeks after
completion of the trip. 

6.2.2   Travel Authorization

Any travel undertaken by the Contractor for performance of TO must have prior authorization by the COR (as stated
in each TI).
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6.2.3   Need-to-Know Certification

When required to obtain access to a Government facility, ship, aircraft, or other duty station, the Contractor shall
initiate requests for need-to-know certification and submit these request to/through the COR for appropriate action.

6.3    Contracting Officer’s Representative (COR)

The COR is the point of contact for non-substantiate communications of a technical nature.  Only the Contracting
Officer has the authority to change the requirements of this order(s).  The COR is identified in Section G of the
solicitation.

6.4 Requiring Technical Activity (RTA)

The RTA contacts are Functional Managers, Task Managers, and project leads which will be identified in individual
TIs.

6.5  Funding

This TO will be funded incrementally as required. Each project will be identified by a separate TI and/or
CLIN/SLIN.  Tasking shall be assigned via TI signed by the Procuring Contracting Officer (PCO).

6.6  Safety and Health

The requirements of this order may require Contractor personnel to come in contact or be exposed to hazardous
conditions.  The Contractor shall abide by all applicable federal, local, and state occupational safety and health
requirements.  The Contractor must have on record a corporate safety plan and shall provide a copy to the COR
when instructed.  The Contractor shall ensure all employees have appropriate Personal Protection Equipment (PPE).
 The Contractor shall ensure employees have all required training and certifications related to Occupational Safety
and Health Administration (OSHA) requirements.

6.7   Control of Contractor Personnel

The Contractor shall comply with the requirements of NSWCCRANEINST 5510.1A and NSWCCRANEINST
5910.1.  All persons engaged in work while on Government property shall be subject to search of their persons (no
bodily search) and vehicles at any time by the Government, and shall report any known or suspected security
violations to the Crane Division Security Department.  Assignment, transfer, and reassignment of Contractor
personnel shall be at the discretion of the Contractor.  However, when the Government directs, the Contractor shall
remove from contract performance any person who endangers life, property, or national security through improper
conduct.  All Contractor personnel engaged in work while on Government property shall be subject to the Standards
of Conduct contained in SECNAVINST 5370.2J.  Prior to conducting work under this contract, the Contractor shall
provide a list of employees that will be working on site.  The employee list shall contain full names, security
clearance levels, and job titles.  This list shall be updated within forty eight hours after changes occur.

6.8    Identification Badges

The Contractor shall be required to obtain identification badges from the Government for Contractor personnel to be
located on Government property.  The identification badge shall be visible at all times while employees are on the
requiring activities property.  The Contractor shall furnish all requested information required to facilitate issuance of
identification badges and shall conform to applicable regulations concerning the use and possession of the badges.
 The Contractor shall be responsible for ensuring all identification badges (Common Access Card and Identification
Badge) issued to Contractor employee are returned to the Contracting Officer Representative (COR) within forty
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eight hours following the completion of the contract, relocation or termination of an employee issued identification
badge, and upon request by the Contracting Officer.

6.9   Accident Reporting

The Contractor shall maintain an accurate record of and shall report all accidents to the COR immediately after
incident occurs.

6.10   Smoking Regulations

Smoking on Government property shall be in approved areas only IAW NSACRANEINSTP 5100.13. Smoking in
vehicles is prohibited.

6.11     Release of Information

All technical data provided to the Contractor shall be protected from the public.  All other information relating to the
items to be delivered and services to be performed under this TO may not be disclosed by any means without prior
approval of the authorized representative of the Contracting Officer (KO) Dissemination or public disclosure
includes permitting access to such information by foreign nationals by any other person or entity or publication of
technical or scientific papers or advertising or any other proposed public release.  The Contractor shall provide
adequate physical protection to such information so as to preclude access by any person or entity not authorized such
access.

6.12   Privacy Act

Under US Code Title 5, Section 552, information accessed in completing this TO is subject to the Privacy Act.

6.13   Damage Reporting

The Contractor shall maintain an accurate record of and shall immediately report to the COR all damages to
Government Furnished Equipment and Facilities as prescribed by OPNAVINST 5102.1C.

6.14   Non-Personal Services

The Government will neither supervise Contractor employees nor control the method by which the Contractor
performs the required tasks.  Under no circumstances shall the Government assign tasks to or prepare work schedules
for individual Contractor employees.  It shall be the responsibility of the Contractor to manage its employees and to
guard against any actions that are of the nature of personal services, or give the perception of personal services.  If
the Contractor feels that any actions constitute, or are perceived to constitute personal services, it shall be the
Contractor’s responsibility to notify the TO Contracting Officer immediately.  These services shall not be used to
perform work of a policy/decision making or management nature, i.e., inherently Governmental functions.  All
decisions relative to programs supported by the Contractor shall be the sole responsibility of the Government.

6.15  Investigations

Contractor employees shall cooperate with Government investigative agencies conducting criminal or administrative
investigations.

6.16   Government Observations

Government personnel, such as Inspector General or higher headquarters staff, are authorized to observe Contractor
operations.  Efforts will be made to minimize the degree of disturbance on Contractor performance
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6.1    Work Area Cleanliness

The Contractor shall be responsible for the orderliness and cleanliness of all Government controlled areas being used
by the Contractor for office and storage.  The space shall be clean, neat and free from fire hazards, unsanitary
conditions and safety hazards.

6.18    Key Control

The Contractor shall establish and implement methods of ensuring that all keys issued to the Contractor by the
Government are not lost or misplaced and are not used by unauthorized persons.  No keys issued to the Contractor by
the Government shall be duplicated.  The Contractor shall develop procedures covering key control.  Key control and
accountability shall be IAW the key control requirements set forth in applicable regulations.

6.19    Hours of Operations

The Contractor’s hours of operation will be provided on each individual TI.  If not so stated, then the normal duty
hours for Contractor on-site personnel and the Contractor’s liaison facility personnel assigned to this effort fall
between 0630 and 1800 hours during normal Government workdays, Monday through Friday.  The Contractor may
be required to respond to an emergency and work outside of regular working hours to perform the work as required. 
If Contractor desires to have personnel work compressed work schedule it shall be requested in writing and approved
by the COR.

6.19.1 Compressed Work Schedule

The Contractor may be permitted to utilize a compressed work schedule for their employees working at NSWC
Crane Division if specified on individual TI.  A compressed work schedule allows a starting time between the hours
of 0600 and 0830 for eight of the ten workdays (nine hours per day) with a stopping time between the hours of 1530
and 1800, and between 0600 and 0900 for one of the ten workdays (eight-hour day) with a stopping time between the
hours of 1430 and 1730.  The Contractor's full-time employees shall adhere to the same number of hours each day
for eight of the ten workdays (nine hours per day) during a biweekly pay period and for one eight-hour day during
the same biweekly pay period.  The Contractor's full-time employee is required to work 80 hours in a biweekly pay
period and this work must be scheduled for fewer than 10 days in a biweekly pay period. In some cases, a Contractor
employee may be required to remain on a non-compressed work schedule or to adjust Contractor employee work
hours (arrival and departure time) to accommodate the needs of the organization that they support.  The Contractor
may be required to respond to an emergency requirement and work outside of regular working hours to perform the
work.  Exceptions to the compressed schedule may exist and the Contractor will be notified by the COR of any
permanent or temporary exceptions.

6.19.2 Flextime

The Contractor may be permitted to utilize a Flextime schedule for their employees working at NSWC Crane
Division if specified on individual TI.  A Flextime schedule allows a starting time between the hours of 0600 and
0900, with a quitting time eight and one-half hours after the clock-in time (1430 to 1730).  The Contractor may be
required to respond to an emergency requirement and work outside of regular working hours to perform the work. 
Exceptions to the Flextime schedule may exist, and the Contractor will be notified by the COR of any permanent or
temporary exceptions.

6.19.3 Closed Days

All closed days will be designated by the Commander, NSWC, Crane Division.  Closed days will be associated with
holidays, National Security, and/or inclement weather/dangerous conditions.  The Contractor will not be allowed to
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work on NSWC, Crane Division during designated closed days, unless they are deemed to be essential personnel. 
Essential personnel will be identified by the Government, and communicated to the Contractor prior to the
designated closed day, and will be authorized by COR/KO and specified on individual TI.  In the event the
Contractor is prevented from performance as the result of an Executive Order or an administrative leave
determination applying to the using activity, such time may be charged to leave or indirect charges IAW the company
policy.

6.19.3.1 Inclement Weather

When the Government Agency is closed by the Commander because of inclement weather conditions and/or
dangerous conditions, notification of the closing will be broadcast over local radio and television stations.

6.19.3.2  Holidays

A list of Government Agency observed holidays and/or closed days in conjunction with holidays will be published at
the beginning of each calendar year.  Contractor employees will not be allowed to work on Government property on
a holiday and/or closed day unless they are deemed to be essential personnel.  The Contractor is advised that access
to the Government installation may be restricted on these holidays:

New Year’s Day Birthday of Martin Luther King, Jr.

President’s Day Memorial Day

Independence Day Labor Day

Columbus Day Veteran’s Day

Thanksgiving Day Christmas Day

In the event any of the above holidays occur on a Saturday or a Sunday, then such holiday shall be observed by the
Contractor IAW the practice as observed by the assigned Government employees at the using activity. 

6.20    Continuous Improvement

The Contractor shall support the NSWC Crane Continuous Improvement program.  The Contractor shall provide
support for the development and maintenance of lean performance execution processes and metrics.  The Contractor
shall participate in lean events, meetings, and conferences, and execute lean tasks from initiation to closure when
authorized.  The Contractor shall also provide data record entry, reproduction, distribution, and reporting of lean
documentation.

6.21    Information Non-Disclosure

Contractor personnel may be required, from time to time, to sign Non-Disclosure Agreements as applicable to
specific SOW tasking.  The COR will notify the Contractor of the number and type of personnel that will need to
sign the Non-Disclosure Agreements (NDA).  The signed Non-Disclosure Agreements shall be executed prior to
accessing data or providing support for information that must be safeguarded and returned to the COR for
endorsement and retention.  Copies of all executed NDAs shall be provided to the COR.
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6.22    Licenses, Certifications, and Training

Contractor personnel that support the Property Management Office may be required to obtain and secure a fork lift
license to move or dispose of equipment or material in the performance of their normal duties.

Most support positions do not require specialized training to perform their normal duties.  However, the military base
has many systems and programs that mandate required training or certification to use system equipment or to be
around the system equipment for safety.  Each TI will identify all required training, certifications, or licenses
associated with the support duties needed.  Training may be Government sponsored and conducted on-center or
Contractor sponsored and conducted at vendor facilities.  Training, certifications, or licenses are listed as mandatory
or optional and shall be required to complete tasking as specified in the TI.

Mandatory training, certifications, or licenses

Contractor support positions shall be trained in all levels of Microsoft Office Suite 2010 and Adobe Acrobat
software.

Optional training, certifications, or licenses

Fork Lift License required to support Property Management Office.

Contractors shall be required to complete mandatory training courses when identified by the Government.  Most
training is posted to the Total Workforce Management System (TWMS) and completion is recorded when exiting the
program appropriately.  Mandatory safety training will be posted in the Enterprise Safety Applications Management
System (ESAMS).  Courses shall be completed within the required timeframe.  TWMS and ESAMS will be
monitored by the Government for progression of completion.  It is estimated that ten to fifteen courses lasting
approximately one hour each shall be required annually.  These trainings are identified by Naval Sea Systems
Command (NAVSEA), NSWC Crane Functional owners and result from a Government law, regulation or policy.

6.23    Existing Conditions

In the performance of work under this TO, the Contractor is not responsible for any existing conditions (conditions that
exist prior to or as of the effective date of this TO) at the GFF, and the Government will reimburse the Contractor for any
costs or liability the Contractor might incur as a result of these existing conditions.  The Government and the Contractor
will jointly conduct an inspection of the facilities to establish baseline conditions at the start of the performing period.

6.24    Data Rights

All data/documentation delivered/created in support of this effort becomes the property of the US Government and
will be delivered without proprietary markings.  The Government will have unlimited rights of all data delivered
under this TO.  The Government will have unlimited data and distribution rights to all processes, systems and
equipment developed under this SOW.  Data required from this contracting action shall be delivered in English with
applicable numbering in English or metric units.  The Government will have unlimited rights to reproduce and use
all submitted CDRL(s).

6.25    Use of Government Vehicles/Material Handling Equipment

Contractor may be required to drive Government owned/leased vehicles and material handling equipment on-site at
NSWC Crane in performance of their duties.  Authorization to drive Government owned/leased vehicles and operate
Government owned materials handling equipment, such as overhead cranes and forklifts, will be specifically
authorized when applicable.   All Contractor personnel operating Government vehicles/handling equipment shall
possess a valid state driver's license.  Contractor shall report any accidents involving motor vehicles or any other
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Government equipment immediately to the cognizant Government manager and the Contracting Officer. 

6.26    Contractor Identification

This TO is for non-personal services as defined by FAR Subpart 37.104.  As such, Contractor employees shall
identify themselves as Contractor personnel by introducing themselves or being introduced as Contractor personnel
and displaying distinguishing badges or other visible identification for meetings with Government personnel.  In
addition, Contractor personnel shall appropriately identify themselves as Contractor employees in telephone
conversations and in formal and informal written correspondence.

6.27    Skills and Training

The Contractor shall provide capable personnel with qualifications, experience levels, security clearances, and
necessary licenses, certifications, and training required by Federal, State, and Local laws and regulations.
Information assurance functions require certifications specified in DFAR 252.239-7001 INFORMATION
ASSURANCE CONTRACTOR TRAINING AND CERTIFICATION.  Training necessary to ensure that personnel
performing under this contract maintain the knowledge and skills to successfully perform the required functions is
the responsibility of the Contractor.  Training necessary to maintain professional certification is the responsibility of
the Contractor.

6.28    Operation Security (OPSEC) Requirements

Operations Security (OPSEC) is concerned with those necessary actions and events that must occur, but which may also provide a tip-off to
the adversary.  OPSEC does not evaluate the effectiveness of classified and routine security countermeasures.  Rather, it assumes that such
measures are in place and effective, and concentrates on what is unprotected by those measures.  Security programs and procedures provide
detailed requirements for the protection of classified information; however, information generally available to the public, as well as other
detectable or observable activities, may reveal the existence of, or details about, classified or sensitive information or undertakings. 
Properly applied, OPSEC directly contributes to operational effectiveness. The Contractor shall perform all work IAW the NSWC Crane
OPSEC Instruction 3432.1 and the following NSWC Crane policies:

NSWC Crane Photography and Recoding Device Policy Letter 01-12 of 31 Dec 12

NSWC Crane Portable Electronic Device Storage Locker Policy Letter 13-05 of 7 May 2013

NSWC Crane All-Shred Policy 5 July 2012

Furthermore, the Contractor shall foster a work environment where employees are aware of their responsibility to
employ OPSEC in their daily work practices.

6.29    Post Award Meetings

(a) A Post Award Meeting with the successful offeror will be conducted within 15 working days after award of the
contract. The meeting will be held at (to be identified at Task Order award).

(b) The Contractor will be given at least five working days’ notice prior to the date of the meeting by the Contracting
Officer.

(c) The requirement for a Post Award meeting shall, in no event, constitute grounds for excusable delay by the
Contractor in performance of any provisions of the Task Order.

(d) A second post award meeting may, if necessary, be held after the receipt of the first invoice to assure that
adequate documentation has been received to substantiate the validity of the invoice for the stated period of
performance, IAW HQ G-2-0007. The Contractor will be given at least five working days’ notice prior to the date of
the meeting by the Contract Specialist.
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6.31    Physical Access to Government Facilities and Installations:

Contractor personnel shall physically access government facilities and installations for purposes of site visitation,
meeting attendance supervisory and work performance within government spaces (either temporary or permanent).
Individuals supporting these efforts shall comply with the latest security regulations applicable to the government
facility/installation.

         a.     Depending on the facility/installation regulations, contractor personnel shall present a proper form          of identification(s) and
vehicle proof of insurance or vehicle rental agreement.

         b.     All contractor persons engaged in work while on government property shall be subject to inspection of
    their vehicles at any time by the government, and shall report any known or suspected security violations to the
local     host Security Department.

7.0  Place of Performance    

The work shall be performed at NSWC Crane Government facilities or the Contractor facility.  The place of
performance will be defined on each TI released by the Contracting Officer.  The contract facility shall be located
within a 50 mile distance of NSWC Crane.

7.1.  Period of Performance        

The initial award will be for a 1-year base period of performance (POP) with 4 one-year options. 

C-237-H001 SERVICE CONTRACT REPORTING (NAVSEA) (JAN 2021)

(a)  Services Contract Reporting (SCR) requirements apply to this contract. The contractor shall report required SCR data fields using the
SCR section of the System for Award Management (SAM) at following web address: https://sam.gov/SAM/.   

(b)  Reporting inputs will be for the labor executed during the period of performance during each Government fiscal year (FY), which runs
October 1 through September 30.  While inputs may be reported any time during the FY, all data shall be reported no later than October 31
of each calendar year.  Contractors may direct questions to the help desk, linked at https://sam.gov/SAM/.

 (End of Text)

HQ C-1-0001 DATA REQUIREMENTS (NAVSEA) (SEP 1992)

The data to be furnished hereunder shall be prepared in accordance with the Contract Data Requirements List, DD
Form 1423, attached in Section J.

HQ C-2-0002 ACCESS TO PROPRIETARY DATA OR COMPUTER SOFTWARE (NAVSEA) (JUN 1994)

(a) Performance under this contract may require that the Contractor have access to technical data, computer software,
or other sensitive data of another party who asserts that such data or software is proprietary. If access to such data or
software is required or to be provided, the Contractor shall enter into a written agreement with such party prior to
gaining access to such data or software. The agreement shall address, at a minimum, (1) access to, and use of, the
proprietary data or software exclusively for the purposes of performance of the work required by this contract, and
(2) safeguards to protect such data or software from unauthorized use or disclosure for so long as the data or software
remains proprietary. In addition, the agreement shall not impose any limitation upon the Government or its
employees with respect to such data or software. A copy of the executed agreement shall be provided to the
Contracting Officer. The Government may unilaterally modify the contract to list those third parties with which the
Contractor has agreement(s).

(b) The Contractor agrees to: (1) indoctrinate its personnel who will have access to the data or software as to the
restrictions under which access is granted; (2) not disclose the data or software to another party or other Contractor
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personnel except as authorized by the Contracting Officer; (3) not engage in any other action, venture, or
employment wherein this information will be used, other than under this contract, in any manner inconsistent with
the spirit and intent of this requirement; (4) not disclose the data or software to any other party, including, but not
limited to, joint venture, affiliate, successor, or assign of the Contractor; and (5) reproduce the restrictive stamp,
marking, or legend on each use of the data or software whether in whole or in part.

(c) The restrictions on use and disclosure of the data and software described above also apply to such information
received from the Government through any means to which the Contractor has access in the performance of this
contract that contains proprietary or other restrictive markings.

(d) The Contractor agrees that it will promptly notify the Contracting Officer of any attempt by an individual, 
company, or Government representative not directly involved in the effort to be performed under this contract to gain
access to such proprietary information. Such notification shall include the name and organization of the individual,
company, or Government representative seeking access to such information.

(e) The Contractor shall include this requirement in subcontracts of any tier which involve access to information
covered by paragraph (a), substituting "subcontractor" for "Contractor" where appropriate.

(f) Compliance with this requirement is a material requirement of this contract.

HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALT II (NAVSEA)
(SEP 2009)

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto,
incorporates by listing or specific reference, all the data or information which the Government has provided or will
provide to the Contractor except for

(1) The specifications set forth in Section C, and

(2) Government specifications, including drawings and other Government technical documentation which are
referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this contract
as specifications, and which are generally available and provided to Contractors or prospective Contractors upon
proper request, such as Federal or Military Specifications, and Standard Drawings, etc.

(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication
which is not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding
anything to the contrary in the specifications, the publications listed or specifically referenced in NAVSEA Form
4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or
"GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES " (FAR 52.245-2), as applicable, or any
other term or condition of this contract.

(c)(1) The Contracting Officer may at any time by written order:

(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in NAVSEA Form 4340/2 or
Schedule C, as applicable; or

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or Schedule C, as

applicable.
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(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above causes an
increase or decrease in the costs of, or the time required for, performance of any part of the work under this contract,
the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in accordance
with the procedures provided for in the "CHANGES" clause of this contract.

HQ C-2-0037 ORGANIZATIONAL CONFLICT OF INTEREST (NAVSEA) (JUL 2000)

(a) "Organizational Conflict of Interest" means that because of other activities or relationships with other persons, a
person is unable or potentially unable to render impartial assistance or advice to the Government, or the person's
objectivity in performing the contract work is or might be otherwise impaired, or a person has an unfair competitive
advantage. "Person" as used herein includes Corporations, Partnerships, Joint Ventures, and other business
enterprises.

(b) The Contractor warrants that to the best of its knowledge and belief, and except as otherwise set forth in the
contract, the Contractor does not have any organizational conflict of interest(s) as defined in paragraph (a).

(c) It is recognized that the effort to be performed by the Contractor under this contract may create a potential
organizational conflict of interest on the instant contract or on a future acquisition. In order to avoid this potential
conflict of interest, and at the same time to avoid prejudicing the best interest of the Government, the right of the
Contractor to participate in future procurement of equipment and/or services that are the subject of any work under
this contract shall be limited as described below in accordance with the requirements of FAR 9.5.

(d) (1) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information provided to the Contractor by the Government
during or as a result of performance of this contract. Such information includes, but is not limited to, information
submitted to the Government on a confidential basis by other persons. Further, the prohibition against release of
Government provided information extends to cover such information whether or not in its original form, e.g., where
the information has been included in Contractor generated work or where it is discernible from materials
incorporating or based upon such information. This prohibition shall not expire after a given period of time.

(2) The Contractor agrees that it shall not release, disclose, or use in any way that would permit or result in
disclosure to any party outside the Government any information generated or derived during or as a result of
performance of this contract. This prohibition shall expire after a period of three years after completion of
performance of this contract.

(3) The prohibitions contained in subparagraphs (d)(1) and (d)(2) shall apply with equal force to any affiliate of the
Contractor, any subcontractor, consultant, or employee of the Contractor, any joint venture involving the Contractor,
any entity into or with which it may merge or affiliate, or any successor or assign of the Contractor. The terms of
paragraph (f) of this Special Contract Requirement relating to notification shall apply to any release of information in
contravention of this paragraph (d).

(e) The Contractor further agrees that, during the performance of this contract and for a period of three years after
completion of performance of this contract, the Contractor, any affiliate of the Contractor, any subcontractor,
consultant, or employee of the Contractor, any joint venture involving the Contractor, any entity into or with which it
may subsequently merge or affiliate, or any other successor or assign of the Contractor, shall not furnish to the
United States Government, either as a prime contractor or as a subcontractor, or as a consultant to a prime contractor
or subcontractor, any system, component or services which is the subject of the work to be performed under this
contract. This exclusion does not apply to any recompetition for those systems, components or services furnished
pursuant to this contract. As provided in FAR 9.505-2, if the Government procures the system, component, or
services on the basis of work statements growing out of the effort performed under this contract, from a source other
than the contractor, subcontractor, affiliate, or assign of either, during the course of performance of this contract or
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before the three year period following completion of this contract has lapsed, the Contractor may, with the
authorization of the cognizant Contracting Officer, participate in a subsequent procurement for the same system,
component, or service. In other words, the Contractor may be authorized to compete for procurement(s) for systems,
components or services subsequent to an intervening procurement.

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational conflict of interest, it
shall make immediate and full disclosure in writing to the Contracting Officer. The notification shall include a
description of the actual or potential organizational conflict of interest, a description of the action, which the
Contractor has taken or proposes to take to avoid, mitigate, or neutralize the conflict, and any other relevant
information that would assist the Contracting Officer in making a determination on this matter. Notwithstanding this
notification, the Government may terminate the contract for the convenience of the Government if determined to be
in the best interest of the Government.

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been aware, of an
organizational conflict of interest prior to the award of this contract or becomes, or should become, aware of an
organizational conflict of interest after award of this contract and does not make an immediate and full disclosure in
writing to the Contracting Officer, the Government may terminate this contract for default.

(h) If the Contractor takes any action prohibited by this requirement or fails to take action required by this
requirement, the Government may terminate this contract for default.

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential organizational
conflict of interest shall be final.

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing or selling to the
United States Government its product lines in existence on the effective date of this contract; nor, shall this
requirement preclude the Contractor from participating in any research and development or delivering any design
development model or prototype of any such equipment. Additionally, sale of catalog or standard commercial items
are exempt from this requirement.

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been tasked to evaluate or
advise the Government concerning its own products or activities or those of a competitor in order to ensure proper
safeguards exist to guarantee objectivity and to protect the Government's interest.

(l) The Contractor shall include this requirement in subcontracts of any tier which involve access to information or
situations/conditions covered by the preceding paragraphs, substituting "subcontractor" for "contractor" where
appropriate.

(m) The rights and remedies described herein shall not be exclusive and are in addition to other rights and remedies
provided by law or elsewhere included in this contract.

(n) Compliance with this requirement is a material requirement of this contract.

HQ C-2-0051      SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

(a)  Definitions.

(i)  A "zero-tier reference" is a specification, standard, or drawing that is cited in the contract (including its attachments).

(ii)  A "first-tier reference" is either: (1) a specification, standard, or drawing cited in a zero-tier reference, or (2) a specification cited in a first-tier
drawing.

(b)  Requirements.
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All zero-tier and first-tier references, as defined above, are mandatory for use.  All lower tier references shall be used for guidance only. 

HQ C-2-0059 UPDATING SPECIFICATIONS AND STANDARDS (NAVSEA) (AUG 1994)

If, during the performance of this or any other contract, the contractor believes that any contract contains outdated or
different versions of any specifications or standards, the contractor may request that all of its contracts be updated to
include the current version of the applicable specification or standard. Updating shall not affect the form, fit or
function of any deliverable item or increase the cost/price of the item to the Government. The contractor should
submit update requests to the Procuring Contracting Officer with copies to the Administrative Contracting Officer
and cognizant program office representative for approval. The contractor shall perform the contract in accordance
with the existing specifications and standards until notified of approval/disapproval by the Procuring Contracting
Officer. Any approved alternate specifications or standards will be incorporated into the contract.

HQ C-2-0066 CONTRACTOR SAFETY AND HEALTH REQUIREENTS FOR ACCESS TO NAVSEA/PEO
SITE (NAVSEA) (MAY 2012)

(a) Contractor personnel shall comply with all badging and security procedures required to gain access to any
NAVSEA/PEO site. Contact the Contracting Officer's Representative (COR) for specific requirements.

(b) Contractors are required to adhere to the requirements of 29 CFR 1910, 29 CFR 1926 and applicable state and
local requirements while in NAVSEA/PEO government spaces. Contractors who are injured on site shall notify SEA
04RS, Safety Office, via the COR.

(c) NAVSEA/PEO site facilities are low to mid-rise buildings with elevators and a contractor operated restaurant
facility in building 197. Utility areas, electrical/phone closets and the roof are generally secured areas with restricted
access.

NAVSEA/PEO HQ sites generally exhibit low hazards with no personal protection equipment (PPE) requirements.
Hazards are those typically found in an office environment. Slips, trips and falls on wet/icy surfaces, pest control.
and ergonomic concerns are the primary hazards. It is expected that contractor employees will have received training
from their employer on hazards associated with the areas in which they will be working and know what to do in
order to protect themselves.

(d) Contractors whose employees perform work within NAVSEA/PEO government spaces in excess of 1000 hours
per calendar quarter during a calendar year shall submit the data elements on OSHA Form 300A, Summary of Work
Related Injuries and Illnesses, for those employees to SEA 04RS via the Contracting Officer's Representative by 15
January for the previous calendar year, even if no work related injuries or illnesses occurred.

(e) Any contractor employee exhibiting unsafe behavior may be removed from the NAVSEA/PEO site. Such
removal shall not relieve the contractor from meeting its contractual obligations and shall not be considered an
excusable delay as defined in FAR 52.249-14.
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Section D - Packaging and Marking

Packaging and Marking shall be in accordance with the provisions of the basic contract.

HQ D-1-0001 DATA PACKAGING LANGUAGE (JUL 2016)

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as specified in the
contract. All unclassified data to be shipped shall be prepared for shipment in accordance with best commercial
practice.

Classified reports, data, and documentation shall be prepared for shipment in accordance with National Industrial
Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 February 2006 with Change 1 dated 28
March 2013.

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990)

All reports delivered by the Contractor to the Government under this contract shall prominently show on the cover of
the report:

(1) name and business address of the Contractor

(2) contract number

(3) contract dollar amount

(4) whether the contract was competitively or non-competitively awarded

(5) sponsor:

________________________________________

(Name of Individual Sponsor)

________________________________________

(Name of Requiring Activity)

________________________________________

(City and State)

All Deliverables shall be packaged and marked IAW Best Commercial Practice.
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Section E - Inspection and Acceptance

All provisions and clauses in SECTION E of the basic contract apply to this task order, unless otherwise specified.

Note: Inspection and Acceptance will be performed by the Contracting Officer's Representative (COR) in Section G
unless otherwise specified in the Technical Instructions issued under this Task Order.

CLAUSES INCORPORATED BY REFERENCE:

FAR 52.246-3 Inspection of Supplies - Cost Reimbursement (MAY 2001)

FAR 52.246-5 Inspection of Services - Cost Reimbursement (APR 1984)

HQ E-1-0001 INSPECTION AND ACCEPTANCE LANGUAGE FOR DATA

Inspection and acceptance of all data shall be as specified on the attached Contract Data Requirements List(s), DD
Form 1423.

HQ E-1-0007 INSPECTION AND ACCEPTANCE LANGUAGE FOR LOE SERVICES

Item(s) 7000-7999 inspection and acceptance shall be made by the Contracting Officer’s Representative (COR) or a
designated representative of the Government.
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Section F - Deliveries or Performance

CLIN - DELIVERIES OR PERFORMANCE

The Period of Performance of the following Firm line Items are as follows:
7000  05/03/2017 - 05/02/2018
7001 AA  05/03/2017 - 05/02/2018
7001 AB  05/24/2017 - 05/02/2018
7001 AC  06/03/2017 - 09/30/2017
7001 AD  06/20/2017 - 09/30/2017
7001 AE  07/14/2017 - 09/30/2017
7001 AF  08/24/2017 - 05/02/2018
7001 AG  09/02/2017 - 05/02/2018
7001 AH  09/02/2017 - 05/02/2018
7001 AJ  09/02/2017 - 05/02/2018
7001 AK  09/02/2017 - 05/02/2018
7001 AL  09/02/2017 - 05/02/2018
7001 AM  09/02/2017 - 05/02/2018
7001 AN  10/10/2017 - 05/02/2018
7001 AP  10/30/2017 - 05/02/2018
7001 AQ  10/30/2017 - 05/02/2018
7001 AR  10/30/2017 - 05/02/2018
7001 AS  10/30/2017 - 05/02/2018
7001 AT  10/30/2017 - 05/02/2018
7001 AU  10/30/2017 - 05/02/2018
7001 AV  10/30/2017 - 05/02/2018
7001 AW  10/30/2017 - 05/02/2018
7001 AX  11/14/2017 - 05/02/2018
7001 AY  01/05/2018 - 05/02/2018
7001 AZ  01/05/2018 - 05/02/2018
7001 BA  01/29/2018 - 05/02/2018
7001 BB  01/29/2018 - 05/02/2018
7001 BC  03/12/2018 - 05/02/2018
7001 BD  04/09/2018 - 08/08/2018
7001 BE  04/09/2018 - 05/02/2018
7001 BF  04/09/2018 - 05/02/2018
7001 BG  04/23/2018 - 05/02/2018
7001 BH  03/28/2018 - 05/02/2018
7001 BJ  04/02/2018 - 05/02/2018
7200  05/03/2018 - 05/02/2019
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7201 AA  05/03/2018 - 05/02/2019
7201 AB  05/03/2018 - 05/02/2019
7201 AC  05/03/2018 - 05/02/2019
7201 AD  05/03/2018 - 05/02/2019
7201 AE  05/03/2018 - 05/02/2019
7201 AF  05/03/2018 - 05/02/2019
7201 AG  05/03/2018 - 05/02/2019
7201 AH  05/03/2018 - 05/02/2019
7201 AJ  05/03/2018 - 09/30/2018
7201 AK  05/03/2018 - 05/02/2019
7201 AL  05/03/2018 - 08/22/2018
7201 AM  05/03/2018 - 09/30/2018
7201 AN  05/11/2018 - 08/22/2018
7201 AP  06/29/2018 - 09/30/2018
7201 AQ  06/29/2018 - 09/30/2018
7201 AR  07/27/2018 - 05/02/2019
7201 AS  07/27/2018 - 05/02/2019
7201 AT  07/27/2018 - 09/22/2018
7201 AU  07/27/2018 - 05/02/2019
7201 AV  08/21/2018 - 05/02/2019
7201 AW  08/13/2018 - 05/02/2019
7201 AX  08/21/2018 - 05/02/2019
7201 AY  08/21/2018 - 05/02/2019
7201 AZ  08/30/2018 - 05/02/2019
7201 BA  09/06/2018 - 09/22/2018
7201 BB  10/31/2018 - 05/02/2019
7201 BC  10/31/2018 - 05/02/2019
7201 BD  10/31/2018 - 05/02/2019
7201 BE  10/31/2018 - 05/02/2019
7201 BF  10/31/2018 - 05/02/2019
7201 BG  12/11/2018 - 08/07/2019
7201 BH  12/11/2018 - 05/02/2019
7201 BJ  01/08/2019 - 05/02/2019
7300  05/03/2018 - 05/02/2019
7301 AA  01/08/2019 - 05/02/2019
7301 AB  01/08/2019 - 05/02/2019
7301 AC  04/25/2019 - 05/02/2019
7301 AD  04/25/2019 - 05/02/2019
7400  05/03/2019 - 05/02/2020
7401 AA  05/03/2019 - 09/30/2019
7401 AB  05/03/2019 - 05/02/2020
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7401 AC  05/03/2019 - 05/02/2020
7401 AD  05/03/2019 - 05/02/2020
7401 AE  05/03/2019 - 05/02/2020
7401 AF  05/03/2019 - 05/02/2020
7401 AG  05/03/2019 - 05/02/2020
7401 AH  05/03/2019 - 05/02/2020
7401 AJ  05/03/2019 - 05/02/2020
7401 AK  05/31/2019 - 09/30/2019
7401 AL  05/29/2019 - 09/30/2019
7401 AM  06/22/2019 - 05/02/2020
7401 AN  06/03/2019 - 05/02/2020
7401 AP  06/24/2019 - 05/02/2020
7401 AQ  06/24/2019 - 05/02/2020
7401 AR  07/08/2019 - 11/30/2019
7401 AS  07/08/2019 - 05/02/2020
7401 AT  07/08/2019 - 09/15/2019
7401 AU  07/08/2019 - 09/30/2019
7401 AV  07/22/2019 - 05/02/2020
7401 AW  07/22/2019 - 05/02/2020
7401 AX  07/22/2019 - 05/02/2020
7401 AY  07/22/2019 - 05/02/2020
7401 AZ  07/22/2019 - 02/15/2020
7401 BA  07/22/2019 - 05/02/2020
7401 BB  07/22/2019 - 11/29/2019
7401 BC  07/22/2019 - 03/20/2020
7401 BD  07/22/2019 - 05/02/2020
7401 BE  07/22/2019 - 05/02/2020
7401 BF  07/22/2019 - 05/02/2020
7401 BG  07/22/2019 - 05/02/2020
7401 BH  07/22/2019 - 05/02/2020
7401 BJ  06/14/2019 - 09/30/2019
7401 BK  06/14/2019 - 09/30/2019
7401 BL  06/20/2019 - 05/02/2020
7401 BM  06/20/2019 - 05/02/2020
7401 BN  07/21/2019 - 05/02/2020
7401 BP  07/21/2019 - 05/02/2020
7401 BQ  07/21/2019 - 05/02/2020
7401 BR  07/21/2019 - 05/02/2020
7401 BS  07/21/2019 - 05/02/2020
7401 BT  07/22/2019 - 05/02/2020
7401 BU  07/21/2019 - 09/30/2019
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7401 BV  07/22/2019 - 09/20/2019
7401 BW  07/30/2019 - 05/02/2020
7401 BX  07/30/2019 - 05/02/2020
7401 BY  08/14/2019 - 05/02/2020
7401 BZ  08/14/2019 - 09/12/2019
7401 CA  08/14/2019 - 05/02/2020
7401 CB  08/14/2019 - 09/30/2019
7401 CC  08/14/2019 - 05/02/2020
7401 CD  08/14/2019 - 05/02/2020
7401 CE  08/14/2019 - 09/30/2019
7401 CF  09/10/2019 - 09/19/2019
7401 CG  09/19/2019 - 05/02/2020
7401 CH  09/19/2019 - 05/02/2020
7401 CJ  09/19/2019 - 05/02/2020
7401 CK  09/19/2019 - 05/02/2020
7401 CL  09/19/2019 - 05/02/2020
7401 CM  09/19/2019 - 05/02/2020
7401 CN  09/19/2019 - 05/02/2020
7401 CP  09/19/2019 - 05/02/2020
7401 CQ  09/19/2019 - 05/02/2020
7401 CR  10/31/2019 - 05/02/2020
7401 CS  10/31/2019 - 05/02/2020
7401 CT  10/31/2019 - 12/31/2019
7401 CU  10/31/2019 - 05/02/2020
7401 CV  10/31/2019 - 05/02/2020
7401 CW  10/31/2019 - 05/02/2020
7401 CX  10/31/2019 - 03/31/2020
7401 CY  10/31/2019 - 05/02/2020
7401 CZ  10/31/2019 - 05/02/2020
7401 DA  10/31/2019 - 05/02/2020
7401 DB  10/31/2019 - 05/02/2020
7401 DC  10/31/2019 - 05/02/2020
7401 DD  10/31/2019 - 05/02/2020
7401 DE  10/31/2019 - 05/02/2020
7401 DF  10/31/2019 - 05/02/2020
7401 DG  11/20/2019 - 05/02/2020
7401 DH  11/20/2019 - 12/31/2019
7401 DJ  11/20/2019 - 05/02/2020
7401 DK  11/20/2019 - 05/02/2020
7401 DL  11/20/2019 - 05/02/2020
7401 DM  12/05/2019 - 05/02/2020
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7401 DN  12/05/2019 - 05/02/2020
7401 DP  12/20/2019 - 05/02/2020
7401 DQ  01/15/2020 - 05/02/2020
7401 DR  01/15/2020 - 05/02/2020
7401 DS  01/22/2020 - 05/02/2020
7401 DT  01/22/2020 - 05/02/2020
7401 DU  01/22/2020 - 05/02/2020
7401 DV  01/22/2020 - 05/02/2020
7401 DW  01/22/2020 - 05/02/2020
7401 DX  01/22/2020 - 05/02/2020
7401 DY  01/22/2020 - 05/02/2020
7401 DZ  01/22/2020 - 05/02/2020
7401 EA  01/22/2020 - 05/02/2020
7401 EB  01/22/2020 - 05/02/2020
7401 EC  01/22/2020 - 05/02/2020
7401 ED  01/22/2020 - 05/02/2020
7401 EE  01/22/2020 - 05/02/2020
7401 EF  01/22/2020 - 05/02/2020
7401 EG  01/22/2020 - 05/02/2020
7401 EH  01/22/2020 - 05/02/2020
7401 EJ  01/22/2020 - 05/02/2020
7401 EK  01/22/2020 - 05/02/2020
7401 EL  01/22/2020 - 05/02/2020
7401 EM  01/22/2020 - 05/02/2020
7401 EN  01/22/2020 - 05/02/2020
7401 EP  03/09/2020 - 05/02/2020
7401 EQ  03/09/2020 - 05/02/2020
7401 ER  03/09/2020 - 05/02/2020
7401 ES  03/09/2020 - 05/02/2020
7401 ET  03/16/2020 - 05/02/2020
7401 EU  03/16/2020 - 05/02/2020
7401 EV  03/09/2020 - 05/02/2020
7401 EW  03/09/2020 - 05/02/2020
7401 EX  03/16/2020 - 05/02/2020
7401 EY  03/16/2020 - 05/02/2020
7401 EZ  03/16/2020 - 05/02/2020
7401 FA  03/16/2020 - 05/02/2020
7401 FB  03/09/2020 - 05/02/2020
7401 FC  03/09/2020 - 05/02/2020
7401 FD  03/16/2020 - 05/02/2020
7401 FE  03/16/2020 - 05/02/2020
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7401 FF  04/17/2020 - 05/02/2020
7401 FG  04/17/2020 - 05/02/2020
7401 FH  04/17/2020 - 09/30/2020
7401 FJ  04/23/2020 - 05/02/2020
7401 FK  04/23/2020 - 05/02/2020
7401 FL  04/23/2020 - 05/02/2020
7401 FM  04/23/2020 - 05/02/2020
7500  05/03/2019 - 05/02/2020
7601 AA  05/03/2020 - 05/02/2021
7601 AB  05/03/2020 - 09/30/2020
7601 AC  05/03/2020 - 09/30/2020
7601 AD  05/03/2020 - 01/28/2021
7601 AE  05/03/2020 - 09/30/2020
7601 AF  05/03/2020 - 05/02/2021
7601 AG  05/03/2020 - 09/30/2020
7601 AH  05/03/2020 - 05/02/2021
7601 AJ  05/03/2020 - 09/20/2020
7601 AK  05/03/2020 - 05/02/2021
7601 AL  05/03/2020 - 05/02/2021
7601 AM  05/03/2020 - 05/02/2021
7601 AN  05/03/2020 - 05/02/2021
7601 AP  05/03/2020 - 05/02/2021
7601 AQ  05/03/2020 - 09/30/2020
7601 AR  05/03/2020 - 05/02/2021
7601 AS  05/03/2020 - 09/30/2020
7601 AT  05/03/2020 - 05/02/2021
7601 AU  05/03/2020 - 05/02/2021
7601 AV  05/03/2020 - 09/30/2020
7601 AW  05/03/2020 - 05/02/2021
7601 AX  05/03/2020 - 05/02/2021
7601 AY  05/03/2020 - 05/02/2021
7601 AZ  05/03/2020 - 05/02/2021
7601 BA  05/03/2020 - 05/02/2021
7601 BB  05/03/2020 - 12/31/2020
7601 BC  05/03/2020 - 05/02/2021
7601 BD  05/03/2020 - 05/02/2021
7601 BE  05/03/2020 - 05/02/2021
7601 BF  05/03/2020 - 05/02/2021
7601 BG  05/03/2020 - 05/02/2021
7601 BH  05/03/2020 - 05/02/2021
7601 BJ  05/03/2020 - 05/02/2021



N0016417F3004P00068 - FINAL

Page 68 of 182

7601 BK  05/03/2020 - 05/02/2021
7601 BL  05/03/2020 - 05/02/2021
7601 BM  05/03/2020 - 05/02/2021
7601 BN  05/03/2020 - 05/02/2021
7601 BP  05/03/2020 - 05/02/2021
7601 BQ  05/03/2020 - 05/02/2021
7601 BR  05/03/2020 - 05/02/2021
7601 BS  09/25/2020 - 05/02/2021
7601 BT  09/25/2020 - 05/02/2021
7601 BU  09/25/2020 - 05/02/2021
7601 BV  09/25/2020 - 05/02/2021
7601 BW  09/25/2020 - 05/02/2021
7601 BX  09/25/2020 - 05/02/2021
7601 BY  09/25/2020 - 12/31/2020
7601 BZ  09/25/2020 - 12/30/2020
7601 CA  09/25/2020 - 05/02/2021
7601 CB  09/25/2020 - 05/02/2021
7601 CC  09/25/2020 - 05/02/2021
7601 CD  10/28/2020 - 05/02/2021
7601 CE  10/28/2020 - 05/02/2021
7601 CF  10/28/2020 - 05/02/2021
7601 CG  10/28/2020 - 05/02/2021
7601 CH  10/28/2020 - 05/02/2021
7601 CJ  10/28/2020 - 05/02/2021
7601 CK  10/28/2020 - 05/02/2021
7601 CL  11/19/2020 - 05/02/2021
7601 CM  11/19/2020 - 05/02/2021
7601 CN  11/19/2020 - 05/02/2021
7601 CP  11/19/2020 - 05/02/2021
7601 CQ  11/19/2020 - 05/02/2021
7601 CR  11/19/2020 - 05/02/2021
7601 CS  12/16/2020 - 05/02/2021
7601 CT  12/16/2020 - 05/02/2021
7601 CU  12/16/2020 - 05/02/2021
7601 CV  12/16/2020 - 05/02/2021
7601 CW  12/16/2020 - 05/02/2021
7601 CX  12/16/2020 - 05/02/2021
7601 CY  12/16/2020 - 05/02/2021
7601 CZ  12/16/2020 - 05/02/2021
7601 DA  01/28/2021 - 05/02/2021
7601 DB  01/28/2021 - 05/02/2021
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7601 DC  01/28/2021 - 05/02/2021
7601 DD  01/28/2021 - 05/02/2021
7601 DE  01/28/2021 - 05/02/2021
7601 DF  01/28/2021 - 05/02/2021
7601 DG  01/28/2021 - 05/02/2021
7601 DH  03/25/2021 - 05/02/2021
7601 DJ  03/25/2021 - 05/02/2021
7601 DK  03/25/2021 - 05/02/2021
7601 DL  03/25/2021 - 05/02/2021
7601 DM  03/25/2021 - 05/02/2021
7601 DN  03/25/2021 - 05/02/2021
7700  05/03/2020 - 05/02/2021
7701 AA  05/03/2020 - 05/02/2021
7701 AB  05/03/2020 - 05/02/2021
7701 AC  05/03/2020 - 05/02/2021
7701 AD  05/29/2020 - 05/02/2021
7701 AE  05/29/2020 - 05/02/2021
7701 AF  06/09/2020 - 05/02/2021
7701 AG  06/25/2020 - 05/02/2021
7701 AH  06/25/2020 - 09/30/2020
7701 AJ  06/25/2020 - 09/30/2020
7701 AK  06/25/2020 - 05/02/2021
7701 AL  06/25/2020 - 05/02/2021
7701 AM  07/27/2020 - 09/30/2020
7701 AN  07/27/2020 - 05/02/2021
7701 AP  07/27/2020 - 05/02/2021
7701 AQ  07/27/2020 - 09/30/2020
7701 AR  07/27/2020 - 05/02/2021
7701 AS  07/27/2020 - 09/30/2020
7701 AT  07/27/2020 - 09/30/2020
7701 AU  07/27/2020 - 05/02/2021
7701 AV  08/28/2020 - 05/02/2021
7701 AW  08/28/2020 - 05/02/2021
7701 AX  08/28/2020 - 11/30/2020
7701 AY  08/28/2020 - 01/31/2021
7701 AZ  08/28/2020 - 05/02/2021
7701 BA  01/28/2021 - 05/02/2021
7701 BB  01/28/2021 - 05/02/2021
7701 BC  01/28/2021 - 05/02/2021
7701 BD  01/28/2021 - 05/02/2021
7701 BE  01/28/2021 - 05/02/2021
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7701 BF  03/03/2021 - 05/02/2021
7801 AA  05/03/2021 - 05/02/2022
7801 AB  05/03/2021 - 05/02/2022
7801 AC  05/03/2021 - 05/02/2022
7801 AD  05/03/2021 - 09/30/2021
7801 AE  05/03/2021 - 09/30/2021
7801 AF  05/03/2021 - 09/30/2021
7801 AG  05/03/2021 - 05/02/2022
7801 AH  05/03/2021 - 05/02/2022
7801 AJ  05/03/2021 - 09/30/2021
7801 AK  05/03/2021 - 09/30/2021
7801 AL  05/03/2021 - 05/02/2022
7801 AM  05/03/2021 - 09/30/2021
7801 AN  05/03/2021 - 09/30/2021
7801 AP  05/03/2021 - 05/02/2022
7801 AQ  05/03/2021 - 09/30/2021
7801 AR  05/03/2021 - 05/02/2022
7801 AS  05/03/2021 - 05/02/2022
7801 AT  05/03/2021 - 05/02/2022
7801 AU  05/03/2021 - 05/02/2022
7801 AV  05/03/2021 - 05/02/2022
7801 AW  05/03/2021 - 05/02/2022
7801 AX  05/03/2021 - 05/02/2022
7801 AY  05/03/2021 - 05/02/2022
7801 AZ  05/03/2021 - 05/02/2022
7801 BA  05/03/2021 - 09/30/2021
7801 BB  05/03/2021 - 05/02/2022
7801 BC  05/03/2021 - 09/30/2021
7801 BD  05/03/2021 - 05/02/2022
7801 BE  05/03/2021 - 05/02/2022
7801 BF  05/03/2021 - 05/02/2022
7801 BG  05/03/2021 - 09/30/2021
7801 BH  05/03/2021 - 09/30/2021
7801 BJ  05/03/2021 - 05/02/2022
7801 BK  05/03/2021 - 05/02/2022
7801 BL  05/03/2021 - 05/02/2022
7801 BM  05/03/2021 - 09/30/2021
7801 BN  05/03/2021 - 05/02/2022
7801 BP  05/03/2021 - 09/30/2021
7801 BQ  05/03/2021 - 05/02/2022
7801 BR  05/03/2021 - 05/02/2022
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7801 BS  05/03/2021 - 05/02/2022
7801 BT  05/03/2021 - 05/02/2022
7801 BU  05/03/2021 - 05/02/2022
7801 BV  05/03/2021 - 09/30/2021
7801 BW  05/03/2021 - 05/02/2022
7801 BX  05/03/2021 - 05/02/2022
7801 BY  05/03/2021 - 09/30/2021
7801 BZ  05/03/2021 - 05/02/2022
7801 CA  05/03/2021 - 05/02/2022
7801 CB  05/03/2021 - 05/02/2022
7801 CC  05/03/2021 - 05/02/2022
7801 CD  05/03/2021 - 05/02/2022
7801 CE  06/22/2021 - 05/02/2022
7801 CF  06/22/2021 - 05/02/2022
7801 CG  06/22/2021 - 05/02/2022
9000  05/03/2017 - 05/02/2018
9001 AA  05/03/2017 - 05/02/2018
9001 AB  09/02/2017 - 05/02/2018
9001 AC  10/10/2017 - 05/02/2018
9001 AD  11/14/2017 - 05/02/2018
9001 AE  04/09/2018 - 08/08/2018
9001 AF  04/09/2018 - 05/02/2018
9200  05/03/2018 - 05/02/2019
9201 AA  05/03/2018 - 08/22/2018
9201 AB  05/11/2018 - 08/22/2018
9201 AC  06/20/2018 - 05/02/2019
9201 AD  06/26/2018 - 05/02/2019
9201 AE  06/26/2018 - 05/02/2019
9201 AF  07/27/2018 - 09/22/2018
9201 AG  08/21/2018 - 05/02/2019
9201 AH  09/06/2018 - 09/22/2018
9201 AJ  10/31/2018 - 05/02/2019
9201 AK  12/11/2018 - 08/07/2019
9400  05/03/2019 - 05/02/2020
9401 AA  05/03/2019 - 05/02/2020
9401 AB  06/03/2019 - 05/02/2020
9401 AC  06/24/2019 - 05/02/2020
9401 AD  07/22/2019 - 05/02/2020
9401 AE  07/22/2019 - 05/02/2020
9401 AF  06/14/2019 - 09/30/2019
9401 AG  06/14/2019 - 09/30/2019
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9401 AH  07/30/2019 - 08/07/2019
9401 AJ  08/14/2019 - 09/12/2019
9401 AK  09/10/2019 - 09/19/2019
9401 AL  10/31/2019 - 05/02/2020
9401 AM  11/20/2019 - 05/02/2020
9401 AN  03/09/2020 - 05/02/2020
9401 AP  03/09/2020 - 05/02/2020
9401 AQ  03/16/2020 - 05/02/2020
9601 AA  05/03/2020 - 05/02/2021
9601 AB  05/03/2020 - 05/02/2021
9601 AC  08/28/2020 - 05/02/2021
9801 AA  05/03/2021 - 05/02/2022
9801 AB  05/03/2021 - 05/02/2022
9801 AC  05/03/2021 - 05/02/2022

The Period of Performance of the following Option line Items are as follows:
7100  05/03/2017 - 05/02/2018
7600  05/03/2020 - 05/02/2021
7800  05/03/2021 - 05/02/2022
7900  05/03/2021 - 05/02/2022
9100  05/03/2017 - 05/02/2018
9300  05/03/2018 - 05/02/2019
9500  05/03/2019 - 05/02/2020
9600  05/03/2020 - 05/02/2021
9700  05/03/2020 - 05/02/2021
9800  05/03/2021 - 05/02/2022
9900  05/03/2021 - 05/02/2022

The Period of Performance of the following Award Term line Items are as follows:
No award term line items.

Services to be performed hereunder will be provided at (insert specific address and building etc.)

CLAUSES INCORPORATED BY REFERENCE

52.242-15 Stop-Work Order (AUG 1989)

52.242-15 Alt I Stop-Work Order (AUG 1989) - Alternate I (APR 1984)

HQ F-2-0003 DATA DELIVERY LANGUAGE FOR SERVICES ONLY PROCUREMENTS

All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s)

specified on the Contract Data Requirements List(s), DD Form 1423.
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The Period of Performance of the following Firm items are as follows:

7000  05/03/2017 - 05/02/2018
7001 AA  05/03/2017 - 05/02/2018
7001 AB  05/24/2017 - 05/02/2018
7001 AC  06/03/2017 - 09/30/2017
7001 AD  06/20/2017 - 09/30/2017
7001 AE  07/14/2017 - 09/30/2017
7001 AF  08/24/2017 - 05/02/2018
7001 AG  09/02/2017 - 05/02/2018
7001 AH  09/02/2017 - 05/02/2018
7001 AJ  09/02/2017 - 05/02/2018
7001 AK  09/02/2017 - 05/02/2018
7001 AL  09/02/2017 - 05/02/2018
7001 AM  09/02/2017 - 05/02/2018
7001 AN  10/10/2017 - 05/02/2018
7001 AP  10/30/2017 - 05/02/2018
7001 AQ  10/30/2017 - 05/02/2018
7001 AR  10/30/2017 - 05/02/2018
7001 AS  10/30/2017 - 05/02/2018
7001 AT  10/30/2017 - 05/02/2018
7001 AU  10/30/2017 - 05/02/2018
7001 AV  10/30/2017 - 05/02/2018
7001 AW  10/30/2017 - 05/02/2018
7001 AX  11/14/2017 - 05/02/2018
7001 AY  01/05/2018 - 05/02/2018
7001 AZ  01/05/2018 - 05/02/2018
7001 BA  01/29/2018 - 05/02/2018
7001 BB  01/29/2018 - 05/02/2018
7001 BC  03/12/2018 - 05/02/2018
7001 BD  04/09/2018 - 08/08/2018
7001 BE  04/09/2018 - 05/02/2018
7001 BF  04/09/2018 - 05/02/2018
7001 BG  04/23/2018 - 05/02/2018
7001 BH  03/28/2018 - 05/02/2018
7001 BJ  04/02/2018 - 05/02/2018
7200  05/03/2018 - 05/02/2019
7201 AA  05/03/2018 - 05/02/2019
7201 AB  05/03/2018 - 05/02/2019
7201 AC  05/03/2018 - 05/02/2019
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7201 AD  05/03/2018 - 05/02/2019
7201 AE  05/03/2018 - 05/02/2019
7201 AF  05/03/2018 - 05/02/2019
7201 AG  05/03/2018 - 05/02/2019
7201 AH  05/03/2018 - 05/02/2019
7201 AJ  05/03/2018 - 09/30/2018
7201 AK  05/03/2018 - 05/02/2019
7201 AL  05/03/2018 - 08/22/2018
7201 AM  05/03/2018 - 09/30/2018
7201 AN  05/11/2018 - 08/22/2018
7201 AP  06/29/2018 - 09/30/2018
7201 AQ  06/29/2018 - 09/30/2018
7201 AR  07/27/2018 - 05/02/2019
7201 AS  07/27/2018 - 05/02/2019
7201 AT  07/27/2018 - 09/22/2018
7201 AU  07/27/2018 - 05/02/2019
7201 AV  08/21/2018 - 05/02/2019
7201 AW  08/13/2018 - 05/02/2019
7201 AX  08/21/2018 - 05/02/2019
7201 AY  08/21/2018 - 05/02/2019
7201 AZ  08/30/2018 - 05/02/2019
7201 BA  09/06/2018 - 09/22/2018
7201 BB  10/31/2018 - 05/02/2019
7201 BC  10/31/2018 - 05/02/2019
7201 BD  10/31/2018 - 05/02/2019
7201 BE  10/31/2018 - 05/02/2019
7201 BF  10/31/2018 - 05/02/2019
7201 BG  12/11/2018 - 08/07/2019
7201 BH  12/11/2018 - 05/02/2019
7201 BJ  01/08/2019 - 05/02/2019
7300  05/03/2018 - 05/02/2019
7301 AA  01/08/2019 - 05/02/2019
7301 AB  01/08/2019 - 05/02/2019
7301 AC  04/25/2019 - 05/02/2019
7301 AD  04/25/2019 - 05/02/2019
7400  05/03/2019 - 05/02/2020
7401 AA  05/03/2019 - 09/30/2019
7401 AB  05/03/2019 - 05/02/2020
7401 AC  05/03/2019 - 05/02/2020
7401 AD  05/03/2019 - 05/02/2020
7401 AE  05/03/2019 - 05/02/2020
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7401 AF  05/03/2019 - 05/02/2020
7401 AG  05/03/2019 - 05/02/2020
7401 AH  05/03/2019 - 05/02/2020
7401 AJ  05/03/2019 - 05/02/2020
7401 AK  05/31/2019 - 09/30/2019
7401 AL  05/29/2019 - 09/30/2019
7401 AM  06/22/2019 - 05/02/2020
7401 AN  06/03/2019 - 05/02/2020
7401 AP  06/24/2019 - 05/02/2020
7401 AQ  06/24/2019 - 05/02/2020
7401 AR  07/08/2019 - 11/30/2019
7401 AS  07/08/2019 - 05/02/2020
7401 AT  07/08/2019 - 09/15/2019
7401 AU  07/08/2019 - 09/30/2019
7401 AV  07/22/2019 - 05/02/2020
7401 AW  07/22/2019 - 05/02/2020
7401 AX  07/22/2019 - 05/02/2020
7401 AY  07/22/2019 - 05/02/2020
7401 AZ  07/22/2019 - 02/15/2020
7401 BA  07/22/2019 - 05/02/2020
7401 BB  07/22/2019 - 11/29/2019
7401 BC  07/22/2019 - 03/20/2020
7401 BD  07/22/2019 - 05/02/2020
7401 BE  07/22/2019 - 05/02/2020
7401 BF  07/22/2019 - 05/02/2020
7401 BG  07/22/2019 - 05/02/2020
7401 BH  07/22/2019 - 05/02/2020
7401 BJ  06/14/2019 - 09/30/2019
7401 BK  06/14/2019 - 09/30/2019
7401 BL  06/20/2019 - 05/02/2020
7401 BM  06/20/2019 - 05/02/2020
7401 BN  07/21/2019 - 05/02/2020
7401 BP  07/21/2019 - 05/02/2020
7401 BQ  07/21/2019 - 05/02/2020
7401 BR  07/21/2019 - 05/02/2020
7401 BS  07/21/2019 - 05/02/2020
7401 BT  07/22/2019 - 05/02/2020
7401 BU  07/21/2019 - 09/30/2019
7401 BV  07/22/2019 - 09/20/2019
7401 BW  07/30/2019 - 05/02/2020
7401 BX  07/30/2019 - 05/02/2020
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7401 BY  08/14/2019 - 05/02/2020
7401 BZ  08/14/2019 - 09/12/2019
7401 CA  08/14/2019 - 05/02/2020
7401 CB  08/14/2019 - 09/30/2019
7401 CC  08/14/2019 - 05/02/2020
7401 CD  08/14/2019 - 05/02/2020
7401 CE  08/14/2019 - 09/30/2019
7401 CF  09/10/2019 - 09/19/2019
7401 CG  09/19/2019 - 05/02/2020
7401 CH  09/19/2019 - 05/02/2020
7401 CJ  09/19/2019 - 05/02/2020
7401 CK  09/19/2019 - 05/02/2020
7401 CL  09/19/2019 - 05/02/2020
7401 CM  09/19/2019 - 05/02/2020
7401 CN  09/19/2019 - 05/02/2020
7401 CP  09/19/2019 - 05/02/2020
7401 CQ  09/19/2019 - 05/02/2020
7401 CR  10/31/2019 - 05/02/2020
7401 CS  10/31/2019 - 05/02/2020
7401 CT  10/31/2019 - 12/31/2019
7401 CU  10/31/2019 - 05/02/2020
7401 CV  10/31/2019 - 05/02/2020
7401 CW  10/31/2019 - 05/02/2020
7401 CX  10/31/2019 - 03/31/2020
7401 CY  10/31/2019 - 05/02/2020
7401 CZ  10/31/2019 - 05/02/2020
7401 DA  10/31/2019 - 05/02/2020
7401 DB  10/31/2019 - 05/02/2020
7401 DC  10/31/2019 - 05/02/2020
7401 DD  10/31/2019 - 05/02/2020
7401 DE  10/31/2019 - 05/02/2020
7401 DF  10/31/2019 - 05/02/2020
7401 DG  11/20/2019 - 05/02/2020
7401 DH  11/20/2019 - 12/31/2019
7401 DJ  11/20/2019 - 05/02/2020
7401 DK  11/20/2019 - 05/02/2020
7401 DL  11/20/2019 - 05/02/2020
7401 DM  12/05/2019 - 05/02/2020
7401 DN  12/05/2019 - 05/02/2020
7401 DP  12/20/2019 - 05/02/2020
7401 DQ  01/15/2020 - 05/02/2020
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7401 DR  01/15/2020 - 05/02/2020
7401 DS  01/22/2020 - 05/02/2020
7401 DT  01/22/2020 - 05/02/2020
7401 DU  01/22/2020 - 05/02/2020
7401 DV  01/22/2020 - 05/02/2020
7401 DW  01/22/2020 - 05/02/2020
7401 DX  01/22/2020 - 05/02/2020
7401 DY  01/22/2020 - 05/02/2020
7401 DZ  01/22/2020 - 05/02/2020
7401 EA  01/22/2020 - 05/02/2020
7401 EB  01/22/2020 - 05/02/2020
7401 EC  01/22/2020 - 05/02/2020
7401 ED  01/22/2020 - 05/02/2020
7401 EE  01/22/2020 - 05/02/2020
7401 EF  01/22/2020 - 05/02/2020
7401 EG  01/22/2020 - 05/02/2020
7401 EH  01/22/2020 - 05/02/2020
7401 EJ  01/22/2020 - 05/02/2020
7401 EK  01/22/2020 - 05/02/2020
7401 EL  01/22/2020 - 05/02/2020
7401 EM  01/22/2020 - 05/02/2020
7401 EN  01/22/2020 - 05/02/2020
7401 EP  03/09/2020 - 05/02/2020
7401 EQ  03/09/2020 - 05/02/2020
7401 ER  03/09/2020 - 05/02/2020
7401 ES  03/09/2020 - 05/02/2020
7401 ET  03/16/2020 - 05/02/2020
7401 EU  03/16/2020 - 05/02/2020
7401 EV  03/09/2020 - 05/02/2020
7401 EW  03/09/2020 - 05/02/2020
7401 EX  03/16/2020 - 05/02/2020
7401 EY  03/16/2020 - 05/02/2020
7401 EZ  03/16/2020 - 05/02/2020
7401 FA  03/16/2020 - 05/02/2020
7401 FB  03/09/2020 - 05/02/2020
7401 FC  03/09/2020 - 05/02/2020
7401 FD  03/16/2020 - 05/02/2020
7401 FE  03/16/2020 - 05/02/2020
7401 FF  04/17/2020 - 05/02/2020
7401 FG  04/17/2020 - 05/02/2020
7401 FH  04/17/2020 - 09/30/2020
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7401 FJ  04/23/2020 - 05/02/2020
7401 FK  04/23/2020 - 05/02/2020
7401 FL  04/23/2020 - 05/02/2020
7401 FM  04/23/2020 - 05/02/2020
7500  05/03/2019 - 05/02/2020
7601 AA  05/03/2020 - 05/02/2021
7601 AB  05/03/2020 - 09/30/2020
7601 AC  05/03/2020 - 09/30/2020
7601 AD  05/03/2020 - 01/28/2021
7601 AE  05/03/2020 - 09/30/2020
7601 AF  05/03/2020 - 05/02/2021
7601 AG  05/03/2020 - 09/30/2020
7601 AH  05/03/2020 - 05/02/2021
7601 AJ  05/03/2020 - 09/20/2020
7601 AK  05/03/2020 - 05/02/2021
7601 AL  05/03/2020 - 05/02/2021
7601 AM  05/03/2020 - 05/02/2021
7601 AN  05/03/2020 - 05/02/2021
7601 AP  05/03/2020 - 05/02/2021
7601 AQ  05/03/2020 - 09/30/2020
7601 AR  05/03/2020 - 05/02/2021
7601 AS  05/03/2020 - 09/30/2020
7601 AT  05/03/2020 - 05/02/2021
7601 AU  05/03/2020 - 05/02/2021
7601 AV  05/03/2020 - 09/30/2020
7601 AW  05/03/2020 - 05/02/2021
7601 AX  05/03/2020 - 05/02/2021
7601 AY  05/03/2020 - 05/02/2021
7601 AZ  05/03/2020 - 05/02/2021
7601 BA  05/03/2020 - 05/02/2021
7601 BB  05/03/2020 - 12/31/2020
7601 BC  05/03/2020 - 05/02/2021
7601 BD  05/03/2020 - 05/02/2021
7601 BE  05/03/2020 - 05/02/2021
7601 BF  05/03/2020 - 05/02/2021
7601 BG  05/03/2020 - 05/02/2021
7601 BH  05/03/2020 - 05/02/2021
7601 BJ  05/03/2020 - 05/02/2021
7601 BK  05/03/2020 - 05/02/2021
7601 BL  05/03/2020 - 05/02/2021
7601 BM  05/03/2020 - 05/02/2021
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7601 BN  05/03/2020 - 05/02/2021
7601 BP  05/03/2020 - 05/02/2021
7601 BQ  05/03/2020 - 05/02/2021
7601 BR  05/03/2020 - 05/02/2021
7601 BS  09/25/2020 - 05/02/2021
7601 BT  09/25/2020 - 05/02/2021
7601 BU  09/25/2020 - 05/02/2021
7601 BV  09/25/2020 - 05/02/2021
7601 BW  09/25/2020 - 05/02/2021
7601 BX  09/25/2020 - 05/02/2021
7601 BY  09/25/2020 - 12/31/2020
7601 BZ  09/25/2020 - 12/30/2020
7601 CA  09/25/2020 - 05/02/2021
7601 CB  09/25/2020 - 05/02/2021
7601 CC  09/25/2020 - 05/02/2021
7601 CD  10/28/2020 - 05/02/2021
7601 CE  10/28/2020 - 05/02/2021
7601 CF  10/28/2020 - 05/02/2021
7601 CG  10/28/2020 - 05/02/2021
7601 CH  10/28/2020 - 05/02/2021
7601 CJ  10/28/2020 - 05/02/2021
7601 CK  10/28/2020 - 05/02/2021
7601 CL  11/19/2020 - 05/02/2021
7601 CM  11/19/2020 - 05/02/2021
7601 CN  11/19/2020 - 05/02/2021
7601 CP  11/19/2020 - 05/02/2021
7601 CQ  11/19/2020 - 05/02/2021
7601 CR  11/19/2020 - 05/02/2021
7601 CS  12/16/2020 - 05/02/2021
7601 CT  12/16/2020 - 05/02/2021
7601 CU  12/16/2020 - 05/02/2021
7601 CV  12/16/2020 - 05/02/2021
7601 CW  12/16/2020 - 05/02/2021
7601 CX  12/16/2020 - 05/02/2021
7601 CY  12/16/2020 - 05/02/2021
7601 CZ  12/16/2020 - 05/02/2021
7601 DA  01/28/2021 - 05/02/2021
7601 DB  01/28/2021 - 05/02/2021
7601 DC  01/28/2021 - 05/02/2021
7601 DD  01/28/2021 - 05/02/2021
7601 DE  01/28/2021 - 05/02/2021
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7601 DF  01/28/2021 - 05/02/2021
7601 DG  01/28/2021 - 05/02/2021
7601 DH  03/25/2021 - 05/02/2021
7601 DJ  03/25/2021 - 05/02/2021
7601 DK  03/25/2021 - 05/02/2021
7601 DL  03/25/2021 - 05/02/2021
7601 DM  03/25/2021 - 05/02/2021
7601 DN  03/25/2021 - 05/02/2021
7700  05/03/2020 - 05/02/2021
7701 AA  05/03/2020 - 05/02/2021
7701 AB  05/03/2020 - 05/02/2021
7701 AC  05/03/2020 - 05/02/2021
7701 AD  05/29/2020 - 05/02/2021
7701 AE  05/29/2020 - 05/02/2021
7701 AF  06/09/2020 - 05/02/2021
7701 AG  06/25/2020 - 05/02/2021
7701 AH  06/25/2020 - 09/30/2020
7701 AJ  06/25/2020 - 09/30/2020
7701 AK  06/25/2020 - 05/02/2021
7701 AL  06/25/2020 - 05/02/2021
7701 AM  07/27/2020 - 09/30/2020
7701 AN  07/27/2020 - 05/02/2021
7701 AP  07/27/2020 - 05/02/2021
7701 AQ  07/27/2020 - 09/30/2020
7701 AR  07/27/2020 - 05/02/2021
7701 AS  07/27/2020 - 09/30/2020
7701 AT  07/27/2020 - 09/30/2020
7701 AU  07/27/2020 - 05/02/2021
7701 AV  08/28/2020 - 05/02/2021
7701 AW  08/28/2020 - 05/02/2021
7701 AX  08/28/2020 - 11/30/2020
7701 AY  08/28/2020 - 01/31/2021
7701 AZ  08/28/2020 - 05/02/2021
7701 BA  01/28/2021 - 05/02/2021
7701 BB  01/28/2021 - 05/02/2021
7701 BC  01/28/2021 - 05/02/2021
7701 BD  01/28/2021 - 05/02/2021
7701 BE  01/28/2021 - 05/02/2021
7701 BF  03/03/2021 - 05/02/2021
7801 AA  05/03/2021 - 05/02/2022
7801 AB  05/03/2021 - 05/02/2022
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7801 AC  05/03/2021 - 05/02/2022
7801 AD  05/03/2021 - 09/30/2021
7801 AE  05/03/2021 - 09/30/2021
7801 AF  05/03/2021 - 09/30/2021
7801 AG  05/03/2021 - 05/02/2022
7801 AH  05/03/2021 - 05/02/2022
7801 AJ  05/03/2021 - 09/30/2021
7801 AK  05/03/2021 - 09/30/2021
7801 AL  05/03/2021 - 05/02/2022
7801 AM  05/03/2021 - 09/30/2021
7801 AN  05/03/2021 - 09/30/2021
7801 AP  05/03/2021 - 05/02/2022
7801 AQ  05/03/2021 - 09/30/2021
7801 AR  05/03/2021 - 05/02/2022
7801 AS  05/03/2021 - 05/02/2022
7801 AT  05/03/2021 - 05/02/2022
7801 AU  05/03/2021 - 05/02/2022
7801 AV  05/03/2021 - 05/02/2022
7801 AW  05/03/2021 - 05/02/2022
7801 AX  05/03/2021 - 05/02/2022
7801 AY  05/03/2021 - 05/02/2022
7801 AZ  05/03/2021 - 05/02/2022
7801 BA  05/03/2021 - 09/30/2021
7801 BB  05/03/2021 - 05/02/2022
7801 BC  05/03/2021 - 09/30/2021
7801 BD  05/03/2021 - 05/02/2022
7801 BE  05/03/2021 - 05/02/2022
7801 BF  05/03/2021 - 05/02/2022
7801 BG  05/03/2021 - 09/30/2021
7801 BH  05/03/2021 - 09/30/2021
7801 BJ  05/03/2021 - 05/02/2022
7801 BK  05/03/2021 - 05/02/2022
7801 BL  05/03/2021 - 05/02/2022
7801 BM  05/03/2021 - 09/30/2021
7801 BN  05/03/2021 - 05/02/2022
7801 BP  05/03/2021 - 09/30/2021
7801 BQ  05/03/2021 - 05/02/2022
7801 BR  05/03/2021 - 05/02/2022
7801 BS  05/03/2021 - 05/02/2022
7801 BT  05/03/2021 - 05/02/2022
7801 BU  05/03/2021 - 05/02/2022
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7801 BV  05/03/2021 - 09/30/2021
7801 BW  05/03/2021 - 05/02/2022
7801 BX  05/03/2021 - 05/02/2022
7801 BY  05/03/2021 - 09/30/2021
7801 BZ  05/03/2021 - 05/02/2022
7801 CA  05/03/2021 - 05/02/2022
7801 CB  05/03/2021 - 05/02/2022
7801 CC  05/03/2021 - 05/02/2022
7801 CD  05/03/2021 - 05/02/2022
7801 CE  06/22/2021 - 05/02/2022
7801 CF  06/22/2021 - 05/02/2022
7801 CG  06/22/2021 - 05/02/2022
9000  05/03/2017 - 05/02/2018
9001 AA  05/03/2017 - 05/02/2018
9001 AB  09/02/2017 - 05/02/2018
9001 AC  10/10/2017 - 05/02/2018
9001 AD  11/14/2017 - 05/02/2018
9001 AE  04/09/2018 - 08/08/2018
9001 AF  04/09/2018 - 05/02/2018
9200  05/03/2018 - 05/02/2019
9201 AA  05/03/2018 - 08/22/2018
9201 AB  05/11/2018 - 08/22/2018
9201 AC  06/20/2018 - 05/02/2019
9201 AD  06/26/2018 - 05/02/2019
9201 AE  06/26/2018 - 05/02/2019
9201 AF  07/27/2018 - 09/22/2018
9201 AG  08/21/2018 - 05/02/2019
9201 AH  09/06/2018 - 09/22/2018
9201 AJ  10/31/2018 - 05/02/2019
9201 AK  12/11/2018 - 08/07/2019
9400  05/03/2019 - 05/02/2020
9401 AA  05/03/2019 - 05/02/2020
9401 AB  06/03/2019 - 05/02/2020
9401 AC  06/24/2019 - 05/02/2020
9401 AD  07/22/2019 - 05/02/2020
9401 AE  07/22/2019 - 05/02/2020
9401 AF  06/14/2019 - 09/30/2019
9401 AG  06/14/2019 - 09/30/2019
9401 AH  07/30/2019 - 08/07/2019
9401 AJ  08/14/2019 - 09/12/2019
9401 AK  09/10/2019 - 09/19/2019
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9401 AL  10/31/2019 - 05/02/2020
9401 AM  11/20/2019 - 05/02/2020
9401 AN  03/09/2020 - 05/02/2020
9401 AP  03/09/2020 - 05/02/2020
9401 AQ  03/16/2020 - 05/02/2020
9601 AA  05/03/2020 - 05/02/2021
9601 AB  05/03/2020 - 05/02/2021
9601 AC  08/28/2020 - 05/02/2021
9801 AA  05/03/2021 - 05/02/2022
9801 AB  05/03/2021 - 05/02/2022
9801 AC  05/03/2021 - 05/02/2022

The Period of Performance of the following Option items are as follows:

7100  05/03/2017 - 05/02/2018
7600  05/03/2020 - 05/02/2021
7800  05/03/2021 - 05/02/2022
7900  05/03/2021 - 05/02/2022
9100  05/03/2017 - 05/02/2018
9300  05/03/2018 - 05/02/2019
9500  05/03/2019 - 05/02/2020
9600  05/03/2020 - 05/02/2021
9700  05/03/2020 - 05/02/2021
9800  05/03/2021 - 05/02/2022
9900  05/03/2021 - 05/02/2022
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Section G - Contract Administration Data

All provisions and clauses in SECTION G of the basic contract apply to this Task Order, unless otherwise specified
in this Task Order.

252.204-0001 Line Item Specific: Single Funding. (SEP 2009)

The payment office shall make payment using the ACRN funding of the line item being billed.

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting a request for payment, the Contractor shall—

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and

(b) Separately identify a payment amount for each contract line item included in the payment request.

 

252.232-7006 Wide Area Workflow Payment Instructions (DEC 2018)

(a) Definitions. As used in this clause—

“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

“Payment request” and “receiving report” are defined in the clause at 252.232-7003, Electronic Submission of
Payment Requests and Receiving Reports.

(b) Electronic invoicing. The WAWF system provides the method to electronically process vendor payment requests
and receiving reports, as authorized by Defense Federal Acquisition Regulation Supplement (DFARS)
252.232-7003, Electronic Submission of Payment Requests and Receiving Reports.

(c) WAWF access. To access WAWF, the Contractor shall—

(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.sam.gov; and

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
available at this web site.

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be accessed
by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/



N0016417F3004P00068 - FINAL

Page 85 of 182

(e) WAWF methods of document submission. Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

(f) WAWF payment instructions. The Contractor shall use the following information when submitting payment
requests and receiving reports in WAWF for this contract or task or delivery order:

(1) Document type. The Contractor shall submit payment requests using the following document type(s):

(i) For cost-type line items, including labor-hour or time-and-materials, submit a cost voucher.

(ii) For fixed price line items—

(A) That require shipment of a deliverable, submit the invoice and receiving report specified by the Contracting
Officer.

N/A

(B) For services that do not require shipment of a deliverable, submit either the Invoice 2in1, which meets the
requirements for the invoice and receiving report, or the applicable invoice and receiving report, as specified by the
Contracting Officer.

Invoice 2in1

(iii) For customary progress payments based on costs incurred, submit a progress payment request.

(iv) For performance based payments, submit a performance based payment request.

(v) For commercial item financing, submit a commercial item financing request.

(2) Fast Pay requests are only permitted when Federal Acquisition Regulation (FAR) 52.213-1 is included in the
contract.

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Routing Data Table*
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(4) Payment request. The Contractor shall ensure a payment request includes documentation appropriate to the type
of payment request in accordance with the payment clause, contract financing clause, or Federal Acquisition
Regulation 52.216-7, Allowable Cost and Payment, as applicable.

(5) Receiving report. The Contractor shall ensure a receiving report meets the requirements of DFARS Appendix F.

(g) WAWF point of contact.

(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting activity’s
WAWF point of contact.

Contracting Officer Representative:  Cristy Jenkins, cristy.jenkins@navy.mil

Cran_Acquisitn_WAWF@navy.mil

(2) Contact the WAWF helpdesk at 866-618-5988, if assistance is needed.

(End of Text)

HQ G-2-0002 CONTRACT ADMINISTRATION DATA

Enter below the address (street and number, city, county, state and zip code) of the Contractor's facility which will
administer the contract if such address is different from the address shown on the SF 26 or SF 33, as applicable.

________________________________________________________________________

________________________________________________________________________

HQ G-2-0003 CONTRACTING OFFICER’S REPRESENTATIVE

Cristy Jenkins has been appointed as the Contracting Officer's Representative (COR).

COMMANDER    

Contracting Officer's Representative (COR)
NSWC Crane Division
ATTN: Cristy Jenkins
300 Hwy 361
Crane IN 47522
Tel: (812) 854-5190
Email: cristy.jenkins@navy.mil
 
HQ G-2-0004 PURCHASING OFFICE REPRESENTATIVE
 
COMMANDER
 
Contract Specialist
NSWC Crane Division
ATTN: Michael Talhelm
300 Hwy 361
Crane IN 47522
Tel: (812) 854-6279
Email: michael.talhelm@navy.mil
 
Contracting Officer
NSWC Crane Division
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ATTN: Don Feaster
300 Hwy 361
Crane IN 47522
Tel: (812) 854-5704
Email: donald.feaster@navy mil

HQ G-2-0009 SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA)(APR 2015)

(a) For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs
incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical
instruction (TI), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total
contract/TO basis, and to submit invoices reflecting costs incurred at that level.

Supporting documentation in Wide Area Workflow (WAWF) for invoices shall include summaries of work charged
during the period covered as well as overall cumulative summaries by individual labor categories, rates, and hours
(both straight time and overtime) invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and
travel, by TI, SLIN, or CLIN level. For other than firm fixed price subcontractors, subcontractors are also required to
provide labor categories, rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of
ODCs, materials, and travel invoiced. Supporting documentation may be encrypted before submission to the prime
contractor for WAWF invoice submittal. Subcontractors may email encryption code information directly to the
Contracting Officer (CO) and Contracting Officer Representative (COR). Should the subcontractor lack encryption
capability, the subcontractor may also email detailed supporting cost information directly to the CO and COR; or
other method as agreed to by the CO.

(b) Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data

Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR
and CO on the same date they submit the invoice in WAWF. No payments shall be due if the contractor does not
provide the COR and CO email notification as required herein.

CNIN-G-0001 Invoicing Documentation for Cost Vouchers (JULY 2015)

Supporting cost voucher documentation in Wide Area Workflow (WAWF) shall be provided in contractor specified
format and shall include the following information. This level of detail is required at both the job order (JO) or task
order (TO) level and Technical Instruction (TI) level. The supporting data should clearly reflect the JO/TO and TI
number for which it applies. For other than firm fixed price subcontracts, subcontractors are also required to provide
the same level of supporting detail as the prime contractor. Supporting documentation may be encrypted before
submission to the prime contractor for WAWF cost voucher submittal. Subcontractors may email encryption code
information directly to the Contracting Officer (CO) and Contracting Officer Representative (COR) as required.
Failure to comply may result in an unfavorable CPARS rating in the area of regulation compliance.

Cost Elements

Direct
Labor                          

Total direct labor costs billed for current billing period and cumulative. This includes sub-contractor direct
labor. If there are different labor pools, they should be included separately (e.g., on-site, off-site, prime, subK,
etc.) 

Other Direct Costs Total ODC costs billed for current billing period and cumulative.

 Indirect Costs Total indirect costs billed for current billing period and cumulative. If there are different indirect pools, they
should be included separately (e.g., Fringe, OH, G&A, etc.). The indirect pool percentage shall be included.

 Fee Total fee billed for current billing period and cumulative.
 Invoice Subtotal Sub-total costs billed for current billing period and cumulative.
 Adjustments Any adjustments to billed costs for current billing period and cumulative.
 Invoice Total Total costs billed for current billing period and cumulative.
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 Labor Detail (Prime and Subcontractor)
Employee Name
Labor Category
Direct labor rate by employee
Loaded labor rate by employee
Current period hours (OT hours identified separately).
Current period direct labor costs
Cumulative hours (OT hours identified separately)
Cumulative direct labor costs

Non-Labor Detail – detail provided for current billing period only
 Travel Destination, dates, traveler name, total trip costs (includes subK travel)
 Material* Detailed description of item and total item costs (includes subK material)

 ODCs* Covers items that are not material or travel (e.g., training, conference costs, etc). Detailed description of item
and total item costs (includes subK ODC)

 *Copies of invoices and/or receipts for Material/ODC purchases shall be included.
 CLIN/SLIN Detail – Information should be a cumulative total invoiced against each CLIN/SLIN

 CLIN/SLIN SLIN being billed

 ACRN ACRN being billed
 TO/TI TO and/or TI number
 Amount Funded Amount funded on each SLIN
 Current Amount billed in current billing period
 Cumulative Cumulative amount billed against SLIN
 Balance Remaining balance on SLIN

CNIN-G-0009 SECURITY ADMINISTRATION (SEP 2014)

The highest level of security required under this contract is SECRET as designated on DD Form 254 attached hereto
and made a part hereof.

CNIN-G-0014 PAYMENT STATUS INQUIRIES (FEB 2016)

The status of invoice payments can be obtained through MOCAS myInvoice at:
ttps://myinvoice.csd.disa.mil/ myInvoice is a web-based application developed specifically for contractors/vendors
and Government/Military employees to obtain invoice status and payment data. It is an interactive web-based
system, accessible 24 hours a day/7 days a week.

Follow the website instructions and download “Getting Started with myInvoice” to assist in the registration process.

If you require additional assistance with accessing myInvoice, effective 17 Jun 2013, contact the Columbus
Accounting System Helpdesk (CASH) at or Toll Free at (855) 211-6308.CCO-CASH@DFAS.MIL

The status of invoice payments may also be obtained by contacting the DFAS Paying Office designated on
thecontract cover page. DFAS Paying Office Vendor Pay Customer Service offices are listed below:

F03000 DFAS Dayton 1-800-756-4571 - option 4

F67100 DFAS Limestone 1-800-756-4571 - option 4

HQ0105 DFAS Indianapolis 1-888-332-7366 or 1-317-212-0300

HQ0131 DFAS Columbus Caps 1-800-756-4571 - option 2, option 2
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HQ0248 DFAS Rome 1-800-553-0527

HQ0250 DFAS Rome 1-800-553-0527

HQ0302 DFAS Rome 1-800-553-0527

HQ0303 DFAS Rock Island 1-800-756-4571 - option 2, option 5

HQ0304 DFAS St. Louis 1-800-756-4571 - option 3

HQ0337 DFAS Columbus North 1-800-756-4571 - option 1

HQ0338 DFAS Columbus South 1-800-756-4571 - option 1

HQ0339 DFAS Columbus West 1-800-756-4571 - option 1

HQ0347 DFAS Indianapolis 1-888-332-7366

HQ0248 DFAS Indianapolis 1-888-332-7366 or 1-317-212-0300

HQ0490 DFAS Rome 1-800-553-0527 or 1-315-709-6001

M67443 DFAS Kansas City 1-800-756-4571 - option 5

N0024B Navy_ERP NAVSEA HQ 1-202-781-3145

N62828 Navy_ERP NSWC Crane cran vendorpay@navy mil

N64142 Navy_ERP NAWCAD 1-732-323-1082

 (Patuxent River, Lakehurst and NAVAIR HQ)  
N68732 DFAS Cleveland 1-800-756-4571 - option 2 and 4

 (Now pays DFAS Charleston N68892, DFAS Pensacola N68566, DFAS San Diego N68688)

SL4701 DFAS Columbus EBS 1-800-756-4571 - option 2 and 2

SECTION G NOTES (NOV 2014)

1) ACCOUNTING DATA

The award document will include Accounting Data at the end of Section G. All lines of accounting are listed
sequentially under a heading that identifies the particular action (award or modification number) under which the
funding was obligated. Under SeaPort-e, all funding is identified/ obligated at the priced SubCLIN (SLIN) level.
SLINs are established sequentially by the SeaPort-e software.

2) SPECIAL INVOICE INSTRUCTIONS

Each SLIN providing funding designates a specific project area/work area/Technical Instruction (TI)/Work
Breakdown Structure (WBS) item. Tracking and reporting shall be accomplished at the project/work area/TI/WBS
item level. Each identified project/work area/TI/WBS shall be invoiced by its associated SLIN and ACRN as
identified in Section B, Section F, and Section G.

3) TASK ORDER - ORDER RATES

The following rates have been approved for this Task Order.

Annual Labor Escalation: per year

Maximum Pass-Thru Rate:  Fixed Fee on Subcontractor Costs, Total Pass-Thru amount not to exceed 

Maximum Fee:  on Prime Costs

The above maximum rates are applicable to the prime contractor. If subcontracting is proposed, the prime contractor
is strongly encouraged to restrict subcontractor fixed fee to the lower of (a) the prime contractor’s fee under this
order or (b) the subcontractor’s SeaPort-e fixed fee rate where the subcontractor is also a prime contractor under
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SeaPort-e. The purpose of this is the Government’s desire to avoid having it be more financially lucrative for a firm
to be a subcontractor rather than a prime contractor under SeaPort-e. The Government strongly encourages the prime
contractor to also implement this under Time and Materials subcontracts. Subcontractors may not earn fee on ODC’s.

The Government also strongly encourages the prime contractor to eliminate “double pass-thru” costs by (1) avoiding
second tier subcontractors/consultants during performance and (2) where this situation is unavoidable, limiting
subcontractor pass-thru costs to the lower of (i) the prime contractor’s pass-thru rate under this order or (ii) the
subcontractor’s SeaPort-e pass-thru rate where the subcontractor is also a prime contractor under SeaPort-e.

4) CONSENT TO SUBCONTRACT

For subcontracts and consulting agreements for services, where the prime contractor anticipates that hours delivered
will be counted against the hours in the proposed Level of Effort, Consent to Subcontract authority is retained by the
Procuring Contracting Officer.

The following subcontractors are approved on this TO:

CTC Enterprise Ventures Corporation (EVC) and TriStar Engineering

PERFORMANCE STANDARDS

The effort performed hereunder shall be evaluated in accordance with the performance standards/acceptable quality
levels summarized in the Quality Assurance Surveillance Plan (QASP) identified as an attachment to the RFP.
Performance standards are required to be met for each of the identified Task Requirements.

7001AA 130064097300001 38400.00  
LLA : 
AA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00003978241 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AA 130064097300002 2000.00  
LLA : 
AA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00003978241 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
BASE Funding  
Cumulative Funding  

 
MOD P00001 
 
7001AB 130064343900001   
LLA : 
AC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00003996652 
Standard Number: F2VUF07109GW01 
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Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00004 Funding  
Cumulative Funding  

 
MOD P00005 
 
7001AG 130066885800001   
LLA : 
AH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004163369 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AH 130066885900001   
LLA : 
AJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004163492 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7001AJ 130066894100001   
LLA : 
AK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004163498 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7001AK 130066881400001   
LLA : 
AL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004162671 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7001AL 130066888300001   
LLA : 
AM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004163175 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AM 130066894500001   
LLA : 
AN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004163957 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
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through and including the aforementioned date. 
 
9001AB 130066881400002   
LLA : 
AL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004162671 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
 
MOD P00005 Funding  
Cumulative Funding  

 
MOD P00006 Funding  
Cumulative Funding  

 
MOD P00007 
 
7001AN 130067581500001   
LLA : 
AP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004223723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AC 130067581500002 711.62  
LLA : 
AP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004223723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00007 Funding  
Cumulative Funding  

 
MOD P00008 
 
7001AP 130067699800001   
LLA : 
AQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236809 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AQ 130067724700001   
LLA : 
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AR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004238591 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AR 130067747500001   
LLA : 
AS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004241032 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AS 130067699700001   
LLA : 
AT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236808 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AT 130067699900001   

 
AU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236811 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AU 130067698800001   

 
AV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004237532 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AV 130067638500001   
LLA : 
AW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004231272 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AW 130067700000001   
LLA : 
AX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004237104 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00008 Funding  
Cumulative Funding  
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7001BA 130069186200001   
LLA : 
BB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004360550 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001BB 130069059300001   
LLA : 
BC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004351361 
Standard Number: N0007418WRDC006 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00012 Funding  
Cumulative Funding  

 
MOD P00013 Funding  
Cumulative Funding  

 
MOD P00014 
 
9001AC 130067581500002   
LLA : 
AP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004223723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00014 Funding  
Cumulative Funding  

 
MOD P00015 
 
7001BC 130069904800001   
LLA : 
BD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004416038 
Standard Number: N0002418WX00394 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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MOD P00015 Funding  
Cumulative Funding  

 
MOD P00016 
 
7001BD 130070469500001   
LLA : 
BE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004457560 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001BE 130069904800002   
LLA : 
BD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004416038 
Standard Number: N0002418WX00394 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001BF 130070562600001   
LLA : 
BF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004465260 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AE 130070469500002   
LLA : 
BE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004457560 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AF 130070562600002   
LLA : 
BG 97X4930 NH1J 251 77777 0 050120 2F 000000 A10004465260 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00016 Funding  
Cumulative Funding  

 
MOD P00017 
 
7001BG 130071005300001   
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LLA : 
BH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004499100 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AF 130070562600002   
LLA : 
BG 97X4930 NH1J 251 77777 0 050120 2F 000000 A10004465260 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00017 Funding  
Cumulative Funding  

 
MOD P00018 
 
7201AA 130071087600001   
LLA : 
BJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004504890 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AB 130071087700001   
LLA : 
BK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004504891 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AC 130071095300001   
LLA : 
BL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004505405 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AD 130071074200001   
LLA : 
BM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004504254 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AE 130071074100001   
LLA : 
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BN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004504253 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AF 130070562700001   
LLA : 
BP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004465319 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AG 130070562700002   
LLA : 
BP 97X4930 NH1J 251 77777 0 050120 2F 000000 A10004465319 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AH 130070837400001   
LLA : 
BR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004486475 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AJ 130070809400001   
LLA : 
BS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004484609 
Standard Number: N0001918WX00765 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AK 130070743500001   
LLA : 
BT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004479155 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AL 130071108500001   
LLA : 
BU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004506741 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AM 130070842900001   
LLA : 
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BV 9780100 74D7 251 00741 056521 2D XDC011 000748XDC5LQ 
Standard Number: N0007418RXDC011 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AA 130071108500002   
LLA : 
BU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004506741 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00018 Funding  
Cumulative Funding  

 
MOD P00019 
 
7201AL 130071108500001   
LLA : 
BU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004506741 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AN 130071442600001   
LLA : 
BW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004528619 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AA 130071108500002   
LLA : 
BU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004506741 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AB 130071442600002   
LLA : 
BW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004528619 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00019 Funding  
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BZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004590180 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AE 130072395200002   
LLA : 
BY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004585464 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
 
MOD P00023 Funding  
Cumulative Funding  

 
MOD P00024 
 
7201AP 130071577900001   
LLA : 
CA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004537444 
Standard Number: 70Z07918KPC8001 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AQ 130072493200001   
LLA : 
CB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004591632 
Standard Number: F2BDCW8094G102 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00024 Funding  
Cumulative Funding  

 
MOD P00025 Funding  
Cumulative Funding  

 
MOD P00026 
 
7201AR 130073248900001   
LLA : 
CC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004639062 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
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7301AA 130075662600001   
LLA : 
CW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004825165 
Standard Number: F2VUF08295GW05 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7301AB 130075833500001   
LLA : 
CX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004837349 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00032 Funding  
Cumulative Funding  

 
MOD P00033 
 
7001AN 130067581500001   
LLA : 
AP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004223723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AP 130067699800001   
LLA : 
AQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236809 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AQ 130067724700001   
LLA : 
AR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004238591 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AR 130067747500001   
LLA : 
AS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004241032 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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7001AS 130067699700001   
LLA : 
AT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236808 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AT 130067699900001   
LLA : 
AU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004236811 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001AY 130068638400001   
LLA : 
AZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004318085 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001BA 130069186200001   
LLA : 
BB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004360550 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7001BD 130070469500001   
LLA : 
BE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004457560 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AK 130070743500001   
LLA : 
BT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004479155 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AT 130073249000001   
LLA : 
CE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004639064 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201AX 130071442600003   
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LLA : 
BW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004528619 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201BA 130073249000003   
LLA : 
CL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004639064 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
9001AB 130066881400002   
LLA : 
AL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004162671 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
9001AD 130067828800002   
LLA : 
AY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004249608 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AE 130070469500002   
LLA : 
BE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004457560 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AD 130072465900001   
LLA : 
BZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004590180 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9201AH 130073249000004   
LLA : 
CL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004639064 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
 
MOD P00033 Funding  
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Cumulative Funding  

 
MOD P00034 
 
7301AC 130077256300001   
LLA : 
CY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004942695 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7301AD 130077204700001   
LLA : 
CZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004939017 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AA 130078048600001   
LLA : 
DA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005005435 
Standard Number: N0001919WX00651 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AB 130078394400001   
LLA : 
DB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005033630 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AC 130078395700001   
LLA : 
DC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005034029 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AD 130078395900001   
LLA : 
DD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005034278 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AE 130078396000001   
LLA : 
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DE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005034279 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AF 130078395600001   
LLA : 
DF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005034028 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AG 130075373200001   
LLA : 
DG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004802309 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AH 130078408000001   
LLA : 
DH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005035077 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AJ 130078480100001   
LLA : 
DJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005039430 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AA 130078482600001   
LLA : 
DK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005041456 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00034 Funding  
Cumulative Funding  

 
MOD P00035 
 
7401AK 130078677700001   
LLA : 
EP 1791804 8C1C 251 WS020 0 050120 2D 000000 A00005056301 
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Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AR 130079379300001   
LLA : 
DR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005121107 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AS 130079379600001   
LLA : 
DS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005122116 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AT 130079388000001   
LLA : 
DT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005122787 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AU 130079379200001   
LLA : 
DU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005121105 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AV 130079335000001   
LLA : 
DV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005116291 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AW 130079349100001   
LLA : 
DW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005116683 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AX 130079324300001   
LLA : 
DX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005115522 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
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through and including the aforementioned date. 
 
7401AY 130079325100001   
LLA : 
DY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114859 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401AZ 130079329100001   
LLA : 
DZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005115400 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BA 130079312600001   
LLA : 
EA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114834 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BB 130079312800001   
LLA : 
EC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114972 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BC 130079324900001   
LLA : 
ED 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005115896 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BD 130079361800001   
LLA : 
EF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005120344 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BE 130079361600001   
LLA : 
EG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005120204 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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7401BF 130079349300001   
LLA : 
EJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005116685 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BG 130079350100001   
LLA : 
EK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005116641 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BH 130079106700001   
LLA : 
EL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005093577 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BJ 130079303700001   
LLA : 
EM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114795 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BK 130079303700003   
LLA : 
EE 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005114795 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9001AA 130064097300002   
LLA : 
AA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00003978241 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AC 130079331600002   
LLA : 
DQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005116187 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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9401AD 130079312700001   
LLA : 
EB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114839 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AE 130079106700002   
LLA : 
EL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005093577 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AF 130079303700002   
LLA : 
EM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005114795 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AG 130079303700004   
LLA : 
EE 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005114795 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00036 Funding  
Cumulative Funding  

 
MOD P00037 
 
7401BL 130079533300002   
LLA : 
EH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005135288 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BM 130079362000001   
LLA : 
EN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005120351 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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EW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005190806 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BV 130080196400001   
LLA : 
EX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005200021 
 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00038 Funding  
Cumulative Funding  

 
MOD P00039 
 
7401BL 130079533300002   
LLA : 
EH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005135288 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BW 130080184500001   
LLA : 
EY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005199506 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BX 130080238100001   
LLA : 
EZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005204134 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AH 130080389600001   
LLA : 
FA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005214491 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00039 Funding  
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Cumulative Funding  

 
MOD P00040 
 
7401BV 130080196400001   
LLA : 
EX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005200021 
 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BY 130079909700002   
LLA : 
ET 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005174618 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BZ 130080591200001   
LLA : 
FB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005225749 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CA 130080432300001   
LLA : 
FC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005217224 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CB 130080793500001   
LLA : 
FD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005242981 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CC 130080798500001   
LLA : 
FE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005243227 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CD 130080794900001   
LLA : 
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FG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005243824 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CE 130080824100001   
LLA : 
FH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005245058 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AJ 130080591200002   
LLA : 
FB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005225749 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00040 Funding  
Cumulative Funding  

 
MOD P00041 
 
7401CF 130080591200003   
LLA : 
FB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005225749 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AK 130080591200004   
LLA : 
FB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005225749 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00041 Funding  
Cumulative Funding  

 
MOD P00042 
 
7201BC 130075083100001   
LLA : 
CN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004778939 
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Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7201BE 130075038200001   
LLA : 
CQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004775550 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7301AB 130075833500001   
LLA : 
CX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00004837349 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CG 130081229400001   
LLA : 
FC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005282237 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CH 130081229400002   
LLA : 
FD 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005282237 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CJ 130080987400001   
LLA : 
FE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005258826 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CK 130081237600001   
LLA : 
FF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005283497 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CL 130081237600002   
LLA : 
FG 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005283497 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
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Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CM 130080838400001   
LLA : 
FH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005247092 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CN 130081404700001   
LLA : 
FJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005299896 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CP 130081465700001   
LLA : 
FK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005309393 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CQ 130081479600001   
LLA : 
FL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005310728 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00042 Funding  
Cumulative Funding  

 
MOD P00043 
 
7401CR 130081927300001   
LLA : 
FM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005363865 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CS 130081721400001   
LLA : 
FN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005342644 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
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through and including the aforementioned date. 
 
7401CT 130081741200001   
LLA : 
FP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005344959 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CU 130081743200001   
LLA : 
FQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005344934 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CV 130081807400001   
LLA : 
FR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005351031 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CW 130081830600001   
LLA : 
FS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005353565 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CX 130081843100001   
LLA : 
FT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005354278 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CY 130081876100001   
LLA : 
FU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005357719 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CZ 130081876700001   
LLA : 
FV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005358241 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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MOD P00043 Funding  
Cumulative Funding  

 
MOD P00044 
 
7401DG 130081965700001   
LLA : 
GD 1701804 8C1C 251 WS020 0 050120 2D 000000 A00005368346 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DH 130082335100001   
LLA : 
GE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005397765 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DJ 130082340200001   
LLA : 
GH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005398228 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DK 130082123800001   
LLA : 
GJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005382467 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DL 130082340300001   
LLA : 
GK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005398334 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AM 130082394400001   
LLA : 
GL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005402167 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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GR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005456485 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00047 Funding  
Cumulative Funding  

 
MOD P00048 
 
7401AH 130078408000001   
LLA : 
DH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005035077 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BL 130079533300002   
LLA : 
EH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005135288 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401BT 130080153700001   
LLA : 
EV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005198125 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401CG 130081229400001   
LLA : 
FC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005282237 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CH 130081229400002   
LLA : 
FD 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005282237 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date 
 
7401CP 130081465700001   
LLA : 
FK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005309393 



N0016417F3004P00068 - FINAL

Page 128 of 182

Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DS 130082424000001   
LLA : 
GS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005407969 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DT 130082458800001   
LLA : 
GT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005408893 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DU 130082568000001   
LLA : 
GU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005418075 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DV 130082571300001   
LLA : 
GV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005416541 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DW 130082577200001   
LLA : 
GW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005417004 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DX 130082580500001   
LLA : 
GX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005418215 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DY 130082592600001   
LLA : 
GY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005418450 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
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Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401DZ 130082443100001   
LLA : 
GZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005406944 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EA 130082464800001   
LLA : 
HA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005409631 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EB 130082509700001   
LLA : 
HB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005412344 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EC 130082529600001   
LLA : 
HC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005413752 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401ED 130082530500001   
LLA : 
HD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005414028 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EE 130083114600001   
LLA : 
HE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005458258 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EF 130083122100001   
LLA : 
HF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005458118 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
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through and including the aforementioned date. 
 
7401EG 130083107500001   
LLA : 
HG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005457011 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EH 130083101300001   
LLA : 
HH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005456716 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EJ 130083094800001   
LLA : 
HJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005456910 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EK 130083106100001   
LLA : 
HK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005456884 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EL 130083111500001   
LLA : 
HL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005457517 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EM 130083110600001   
LLA : 
HM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005457637 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EN 130081721400002   
LLA : 
HN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005342644 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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9401AE 130079106700002   
LLA : 
EL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005093577 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00048 Funding  
Cumulative Funding  

 
MOD P00049 
 
7401EP 130083702100001   
LLA : 
HP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005502172 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EQ 130083714500001   
LLA : 
HQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005503188 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401ER 130083656100001   
LLA : 
HS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005498657 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401ES 130083584400001   
LLA : 
HT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005494085 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EV 130083696100001   

 
HV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005501713 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
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7401EW 130084064100001   
LLA : 
HW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005526374 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401FB 130084064900001   
LLA : 
JB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005526721 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401FC 130084150400001   
LLA : 
JC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005533005 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AN 130083230100001   
LLA : 
HR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005464073 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AP 130081565800002   
LLA : 
HX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005319723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
 
MOD P00049 Funding  
Cumulative Funding  

 
MOD P00050 
 
7401ET 130083628900001   
LLA : 
HU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005498490 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EU 130082509700002   
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LLA : 
HB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005412344 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EX 130081565800001   
LLA : 
HX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005319723 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EY 130084070200001   
LLA : 
HY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005526928 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401EZ 130084070200002   
LLA : 
HZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005526928 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401FA 130084070200003   
LLA : 
JA 97X4930 NH1J 251 77777 0 050120 2F 000000 A20005526928 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401FD 130084246600001   
LLA : 
JD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005540061 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
7401FE 130084258200001   
LLA : 
JE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005540547 
Contractor may NOT perform against this SLIN after POP date shown in Section F. 
Contractor may continue to invoice after this date, but only for work performed 
through and including the aforementioned date. 
 
9401AQ 130084269200001   
LLA : 
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Accounting Data

7601AB 130084211500001
LLA :
JH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005538048
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AC 130084390000001
LLA :
JJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005552319
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AD 130084401000001
LLA :
JK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005552489
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AE 130084401000002
LLA :
JL 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005552489
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AF 130084401000003
LLA :
JM 97X4930 NH1J 251 77777 0 050120 2F 000000 A20005552489
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AG 130084401000004
LLA :
JN 97X4930 NH1J 251 77777 0 050120 2F 000000 A30005552489
Standard Document #:
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Accounting Data
JU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005554053
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AP 130084443100002
LLA :
JV 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005554053
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AQ 130084479300001
LLA :
JW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005556754
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AR 130084488400001
LLA :
JX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558647
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AS 130084488600001
LLA :
JY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558821
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AT 130084490000001
LLA :
JZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558390
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data
7601AU 130084499800001
LLA :
KA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005559172
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AV 130084507200001
LLA :
KB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558664
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AW 130084507300001
LLA :
KC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558671
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AX 130084507600001
LLA :
KD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558977
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AY 130084508200001
LLA :
KE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558704
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601AZ 130084508300001
LLA :
KF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558711
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data

7601BA 130084510100001
LLA :
KG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005559067
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BB 130084510200001
LLA :
KH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005559118
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BC 130084516800001
LLA :
KJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005559699
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BD 130084421500001
LLA :
KK 1701804 8C1C 251 WS020 0 050120 2D 000000 A00005552955
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BE 130084506000001
LLA :
KL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005558985
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BF 130084527400001
LLA :
KM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005560517
Standard Document #:
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Accounting Data
KT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564150
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BN 130084598200001
LLA :
KU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564246
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BP 130084598300001
LLA :
KV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564247
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BQ 130084618100001
LLA :
KW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005565128
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BR 130084437800001
LLA :
KZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005554420
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AA 130084629500001
LLA :
KX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005566635
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data
7701AB 130084682000001
LLA :
KY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005571265
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AC 130084444000001
LLA :
LA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005555302
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9601AA 130083887100002
LLA :
JG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005515643
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9601AB 130084682000002
LLA :
KY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005571265
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00051 Funding: 
Cumulative Funding: 

N0016417F3004P00052

7401FJ 130085195600001
LLA :
LE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005604416
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data
7401FK 130085195600002
LLA :
LF 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005604416
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7401FL 130085195600003
LLA :
LG 97X4930 NH1J 251 77777 0 050120 2F 000000 A20005604416
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7401FM 130085035200001
LLA :
LH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005595206
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00052 Funding:
Cumulative Funding: 

N0016417F3004P00053

7401DD 130081923300001
LLA :
FZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005363508
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7401ET 130083628900001
LLA :
HU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005498490
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data
LLA :
LN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005691023
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AJ 130086540500001
LLA :
LP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005691502
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AK 130086548200001
LLA :
LQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005691337
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AL 130086548900001
LLA :
LR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005691954
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00055 Funding: 
Cumulative Funding: 

N0016417F3004P00056

7701AM 130084211500003
LLA :
JH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005538048
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AN 130086809700001
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Accounting Data
LLA :
LS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005708769
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AP 130086809900001
LLA :
LT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005709022
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AQ 130086811200001
LLA :
LU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005708721
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AR 130086850400001
LLA :
LV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005711520
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AS 130087013000001
LLA :
LW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005724981
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AT 130087013000002
LLA :
LX 97X4930 NH1J 251 77777 0 050120 2F 000000 A10005724981
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7701AU 130087076200001
LLA :
LY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005727810
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00056 Funding: 
Cumulative Funding: 

N0016417F3004P00057

7701AV 130084444000002
LLA :
LA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005555302
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AW 130087345200001
LLA :
LZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005745575
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AX 130087567600001
LLA :
MA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005762392
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AY 130087845400001
LLA :
MB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005781254
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.



N0016417F3004P00068 - FINAL

Page 148 of 182

Accounting Data

7701AZ 130087830900001
LLA :
MC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005780570
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9601AC 130087345200002
LLA :
LZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005745575
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date

MOD P00057 Funding:
Cumulative Funding: 

N0016417F3004P00058

7601BS 130088376800001
LLA :
MD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005819524
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BT 130088409300001
LLA :
ME 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005821405
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BU 130088436000001
LLA :
MF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005824324
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.



N0016417F3004P00068 - FINAL

Page 149 of 182

Accounting Data

7601BV 130088448700001
LLA :
MG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005824495
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BW 130088493300001
LLA :
MH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005827678
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BX 130088496300001
LLA :
MJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005827544
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BY 130088441000001
LLA :
MK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005825158
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BZ 130088503000001
LLA :
ML 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005828611
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CA 130088510100001
LLA :
MM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005828655
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CB 130088448900001
LLA :
MN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005824498
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CC 130088461400001
LLA :
MP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005825318
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9401AE 130079106700002
LLA :
EL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005093577
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00058 Funding: 
Cumulative Funding: 

N0016417F3004P00059

7601BF 130084527400002
LLA :
KM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005560517
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BK 130084590900002
LLA :
KR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564339
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BL 130084595100002
LLA :
KS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564075
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BM 130084595300002
LLA :
KT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564150
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BN 130084598200002
LLA :
KU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564246
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BQ 130084618100002
LLA :
KW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005565128
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CD 130088765300001
LLA :
MQ 1711804 8C1C 251 WS020 0 050120 2D 000000 A00005853534
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CE 130088771800001
LLA :
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MR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005855327
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CF 130088772200001
LLA :
MS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005854434
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CG 130088775900001
LLA :
MT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005854889
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CH 130088846100001
LLA :
MU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005860134
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CJ 130088898000001
LLA :
MV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005864041
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CK 130088817300001
LLA :
MW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005858237
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7701AA 130084629500002
LLA :
KX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005566635
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AB 130084682000003
LLA :
KY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005571265
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00059 Funding: 
Cumulative Funding: 

N0016417F3004P00060

7601CL 130089092400001
LLA :
MX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005877097
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CM 130089092500001
LLA :
MY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005877336
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CN 130089093000001
LLA :
MZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005877478
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7601CP 130089112100001
LLA :
NA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005878496
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CQ 130089209100001
LLA :
NB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005885782
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CR 130089239900001
LLA :
NC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005887635
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00060 Funding: 
Cumulative Funding: 

N0016417F3004P00061

7601CS 130089231700001
LLA :
ND 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005887160
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CT 130089323900001
LLA :
NE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005893180
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7601CU 130089542800001
LLA :
NF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005906468
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CV 130089542900001
LLA :
NG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005906469
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CW 130089545600001
LLA :
NH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005906517
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CX 130089545600002
LLA :
NH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005906517
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CY 130089569600001
LLA :
NJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005907968
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CZ 130089732500001
LLA :
NK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005918889
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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MOD P00061 Funding: 
Cumulative Funding: 

N0016417F3004P00062

7601DA 130090151100001
LLA :
NN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005946716
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DB 130090152700001
LLA :
NP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005947146
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DC 130090154200001
LLA :
NQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005946751
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DD 130090154400001
LLA :
NR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005947010
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DE 130090159200001
LLA :
NS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005947324
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701BD 130090218700001
LLA :
NW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005951007
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701BE 130090249000001
LLA :
NX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005953286
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00062 Funding: 
Cumulative Funding: 

N0016417F3004P00063

7701BF 130090318300001
LLA :
NY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005957529
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00063 Funding: 
Cumulative Funding: 

N0016417F3004P00064

7601AL 130084434900002
LLA :
JS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005554815
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7601BF 130084527400003
LLA :
KM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005560517
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601BK 130084590900003
LLA :
KR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005564339
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601CF 130088772200002
LLA :
MS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005854434
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DH 130090155500001
LLA :
NZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005947000
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DJ 130090639100001
LLA :
PA 1711804 8C1C 251 WS020 0 050120 2D 000000 A00005977874
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DK 130090799900001
LLA :
PB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005989159
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DL 130090834800001
LLA :
PC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005990847
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DM 130090845900001
LLA :
PD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005990988
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7601DN 130091517000001
LLA :
PE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006025646
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7701AZ 130087830900003
LLA :
MC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00005780570
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00064 Funding: 
Cumulative Funding: 

N0016417F3004P00065

7801AA 130091026900001
LLA :
PF 97X4930 NH1J 257 77777 0 050120 2F 000000 A00006001479
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AB 130091033100001
LLA :
PG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006001615
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AC 130091041200001
LLA :
PH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006002074
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AD 130091041800001
LLA :
PJ 1711804 8C1C 251 WS020 0 050120 2D 000000 A00006002593
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AE 130091058000001
LLA :
PK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006003617
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AF 130091064200001
LLA :
PL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006003788
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AG 130091065200001
LLA :
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PM 97X4930 NH1J 257 77777 0 050120 2F 000000 A00006003835
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AH 130091068800001
LLA :
PN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006004530
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AJ 130091071000001
LLA :
PP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006004573
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AK 130091075500001
LLA :
PQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006004764
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AL 130091078500001
LLA :
PR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006005104
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AM 130091084300001
LLA :
PS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006005142
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.



N0016417F3004P00068 - FINAL

Page 163 of 182

Accounting Data
7801AN 130091096500001
LLA :
PT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006006320
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AP 130091130200001
LLA :
PU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006007992
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AQ 130091139400001
LLA :
PV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006008722
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AR 130091154500001
LLA :
PW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006010024
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AS 130091158400001
LLA :
PX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006009957
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AT 130091158600001
LLA :
PY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006010053
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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7801AU 130091160600001
LLA :
PZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006009964
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AV 130091160800001
LLA :
QA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006009968
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AW 130091173100001
LLA :
QB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006010536
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AX 130091198800001
LLA :
QC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006011668
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801AY 130091243400001
LLA :
QD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006014343
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BA 130091261800001
LLA :
QF 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006015498
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BB 130091262000001
LLA :
QG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006015501
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BC 130091267100001
LLA :
QH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006015552
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BD 130091267200001
LLA :
QJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006015556
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BE 130091484100001
LLA :
QK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006023674
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BF 130091489600001
LLA :
QL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006024783
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BG 130091489700001
LLA :
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Accounting Data
QM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006024785
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BH 130091518500001
LLA :
QN 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006026340
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BK 130091522600001
LLA :
QQ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006026215
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BM 130091537900001
LLA :
QS 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006027649
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BN 130091549600001
LLA :
QT 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006028327
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BP 130091551000001
LLA :
QU 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006028733
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.
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Accounting Data
7801BR 130091560300001
LLA :
QW 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006028738
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BS 130091568100001
LLA :
QX 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006029533
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BT 130091676700001
LLA :
QY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006037113
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9801AA 130091198800002
LLA :
QC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006011668
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9801AB 130091676700002
LLA :
QY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006037113
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00065 Funding: 
Cumulative Funding: 

N0016417F3004P00066
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Accounting Data
7801AZ 130091098700001
LLA :
QE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006006151
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BJ 130091510700001
LLA :
QP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006025922
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BL 130091518600001
LLA :
QR 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006026465
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date. (FMS Case
#CN-P-MHX)

7801BQ 130091523800001
LLA :
QV 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006026400
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date. (FMS Case
#CN-P-MHX)

7801BU 130091550300001
LLA :
QZ 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006028300
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BV 130091551500001
LLA :
RA 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006028468
Standard Document #:
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Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BW 130092263900001
LLA :
RB 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006068669
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BX 130092264000001
LLA :
RC 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006068804
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BY 130091255000001
LLA :
RD 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006015406
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801BZ 130092334500001
LLA :
RE 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006073166
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CA 130092334500002
LLA :
RF 97X4930 NH1J 251 77777 0 050120 2F 000000 A10006073166
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CB 130091098500001
LLA :
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RG 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006006144
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CC 130092360500001
LLA :
RH 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006074992
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CD 130091555500002
LLA :
RJ 97X4930 NH1J 251 77777 0 050120 2F 000000 A10006029247
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

9801AC 130091510700002
LLA :
QP 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006025922
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00066 Funding:
Cumulative Funding: 

N0016417F3004P00067

7801BT 130091676700001
LLA :
QY 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006037113
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date. Deobligated

MOD P00067 Funding: 
Cumulative Funding:
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Accounting Data

N0016417F3004P00068

7801CE 130094081700001
LLA :
RK 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006161655
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CF 130094057900001
LLA :
RL 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006160365
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

7801CG 130094087700001
LLA :
RM 97X4930 NH1J 251 77777 0 050120 2F 000000 A00006162025
Standard Document #:
Contractor may NOT perform against this SLIN after POP date shown in Section F. Contractor may continue to
invoice after this date, but only for work performed through and including the aforementioned date.

MOD P00068 Funding: 
Cumulative Funding: 
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Section H - Special Contract Requirements

C-237-W001 ELECTRONIC COST REPORTING AND FINANCIAL TRACKING (eCRAFT) SYSTEM
REPORTING (NAVSEA) (MAY 2019)

(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic Cost
Reporting and Financial Tracking (eCRAFT) System and submit the Contractor’s Performance Report on the day and for
the same timeframe the contractor submits an invoice into the Wide Area Workflow (WAWF) module on the
Procurement Integrated Enterprise Environment (PIEE) system. Compliance with this requirement is a material
requirement of this contract. Failure to comply with this requirement may result in contract termination.

(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. It
informs the Government of existing or potential problem areas.

(c) The Contractor’s Fund and Man-hour Expenditure Report reports contractor expenditures for labor, materials, travel,
subcontractor usage, and other contract charges.

(1) Access:  :  eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (EPRU). The EPR
spreadsheet and user manual can be obtained at:  http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-Newpor
/Partnerships/Commercial-Contracts/Information-eCraft-/  under eCRAFT information. The link for eCRAFT report
submission is: https://www.pdrep.csd.disa.mil/pdrep_files/other/ecraft.htm.  If you have problems uploading reports,
please see the Frequently Asked Questions at the site address above.

(2) Submission and Acceptance/Rejection:  Submission and Acceptance/Rejection:  The contractor shall submit their
reports on the same day and for the same timeframe the contractor submits an invoice in WAWF. The amounts shall be
the same. eCRAFT acceptance/rejection will be indicated by e-mail notification from eCRAFT.

  

NAVSEA 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008)

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) presently available and allotted
to this contract for payment of fee for incrementally funded contract line item number/contract subline item number
(CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as
appropriate, is specified below. The amount(s) presently available and allotted to this contract for payment of cost for
incrementally funded CLINs/SLINs is set forth below. As provided in the clause of this contract entitled "LIMITATION
OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of performance for which it is
estimated the allotted amount(s) will cover are as follows:

ITEM(S)               ALLOTTED              ALLOTTED TO FEE              ESTIMATED PERIOD OF               
                              TO COST                                                                     PERFORMANCE

 ***Refer to Section B and G of the task order***

(b) The parties contemplate that the Government will allot additional amounts to this contract from time to time for the
incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state separately
the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the period of
performance which the amount(s) are expected to cover.

(c) CLINs/SLINs * are fully funded and performance under these CLINs/SLINs is subject to the clause of this contract
entitled "LIMITATION OF COST" (FAR 52.232-20).
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(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of
performance of fully funded CLINs/SLINs.

5252.242-9115 TECHNICAL INSTRUCTIONS (APR 2015)

(a) Performance of the work hereunder may be subject to written technical instructions signed by the Contracting Officer
and the Contracting Officer's Representative specified in Section G of this contract. As used herein, technical instructions
are defined to include the following:

(1) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work emphasis, fill in details or
otherwise serve to accomplish the contractual statement of work.

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or technical portions of
work description.

(b) Technical instructions must be within the general scope of work stated in the contract. Technical instructions may not
be used to: (1) assign additional work under the contract; (2) direct a change as defined in the "CHANGES" clause of
this contract; (3) increase or decrease the contract price or estimated contract amount (including fee), as applicable, the
level of effort, or the time required for contract performance; or (4) change any of the terms, conditions or specifications
of the contract.

(c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of the contract or is
inconsistent with this requirement, the Contractor shall notify the Contracting Officer in writing within ten (10) working
days after the receipt of any such instruction. The Contractor shall not proceed with the work affected by the technical
instruction unless and until the Contractor is notified by the Contracting Officer that the technical instruction is within
the scope of this contract.

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing that portion of the
contractual work statement which is not affected by the disputed technical instruction.

5252.216-9122 LEVEL OF EFFORT – ALTERNATE 1 (MAY 2000)

(a) The Contractor agrees to provide the total level of effort specified in the next sentence in performance of the work
described in Sections B and C of this contract. The total level of effort for the performance of this contract shall be

total man-hours of direct labor, including subcontractor direct labor for those subcontractors specifically
identified in the Contractor's proposal as having hours included in the proposed level of effort (does not include surge
CLINS).

(b) Of the total man-hours of direct labor set forth above, it is estimated that          (Offeror to fill-in) man-hours are
uncompensated effort. Uncompensated effort is defined as hours provided by personnel in excess of 40 hours per week
without additional compensation for such excess work. All other effort is defined as compensated effort. If no effort is
indicated in the first sentence of this paragraph, uncompensated effort performed by the Contractor shall not be counted
in fulfillment of the level of effort obligations under this contract.

(c) Effort performed in fulfilling the total level of effort obligations specified above shall only include effort performed
in direct support of this contract and shall not include time and effort expended on such things as (local travel to and
from an employee's usual work location), uncompensated effort while on travel status, truncated lunch periods, work
(actual or inferred) at an employee's residence or other non-work locations (except as provided in paragraph (i) below),
or other time and effort which does not have a specific and direct contribution to the tasks described in Sections B and C.

(d) The level of effort for this contract shall be expended at an average rate of approximately hours per week. It is
understood and agreed that the rate of man-hours per month may fluctuate in pursuit of the technical objective, provided
such fluctuation does not result in the use of the total man-hours of effort prior to the expiration of the term hereof,
except as provided in the following paragraph.
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(e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of direct labor to such an
extent that the total man hours of effort specified above would be used prior to the expiration of the term, the Contractor
shall notify the Contracting Officer in writing setting forth the acceleration required, the probable benefits which would
result, and an offer to undertake the acceleration at no increase in the estimated cost or fee together with an offer, setting
forth a proposed level of effort, cost breakdown, and proposed fee, for continuation of the work until expiration of the
term hereof. The offer shall provide that the work proposed will be subject to the terms and conditions of this contract
and any additions or changes required by then current law, regulations, or directives, and that the offer, with a written
notice of acceptance by the Contracting Officer, shall constitute a binding contract. The Contractor shall not accelerate
any effort until receipt of such written approval by the Contracting Officer. Any agreement to accelerate will be
formalized by contract modification.

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the expenditure of direct laborsuch
that the total man-hours of effort specified in paragraph (a) above would be used prior to the expiration of the term. This
order shall specify the acceleration required and the resulting revised term. The Contractor shall acknowledge this order
within five days of receipt.

(g) The Contractor shall provide and maintain an accounting system, acceptable to the Administrative Contracting
Officer and the Defense Contract Audit Agency (DCAA), which collects costs incurred and effort (compensated and
uncompensated, if any) provided in fulfillment of the level of effort obligations of this contract. The Contractor shall
indicate on each invoice the total level of effort claimed during the period covered by the invoice, separately identifying
compensated effort and uncompensated effort, if any.

 (h) Within 45 days after completion of the work under each separately identified period of performance hereunder, the
Contractor shall submit the following information in writing to the Contracting Officer with copies to the cognizant
Contract Administration Office and to the DCAA office to which vouchers are submitted: (1) the total number of
man-hours of direct labor expended during the applicable period; (2) a breakdown of this total showing the number of
man-hours expended in each direct labor classification and associated direct and indirect costs; (3) a breakdown of other
costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under the contract for the period.
Within 45 days after completion of the work under the contract, the Contractor shall submit, in addition, in the case of a
cost underrun; (5) the amount by which the estimated cost of this contract may be reduced to recover excess funds. All
submissions shall include subcontractor information.

(i) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental to contract
performance, the Contractor may perform up to has a company-approved alternative worksite plan. The primary
worksite is the traditional “main office” worksite. An alternative worksite means an employee’s residence or a
telecommuting center. A telecommuting center is a geographically convenient office setting as an alternative to an
employee’s main office. The Government reserves the right to review the Contractor’s alternative worksite plan. In the
event performance becomes unacceptable, the Contractor will be prohibited from counting the hours performed at the
alternative worksite in fulfilling the total level of effort obligations of the contract. Regardless of work location, all
contract terms and conditions, including security requirements and labor laws, remain in effect. The Government shall
not incur any additional cost nor provide additional equipment for contract performance as a result of the Contractor’s
election to implement an alternative worksite plan.of the hours at an alternative worksite, provided the Contractor

(j) Notwithstanding any of the provisions in the above paragraphs and subject to the LIMITATION OF FUNDS or
LIMITATION OF COST clauses, as applicable, the period of performance may be extended and the estimated cost may
be increased in order to permit the Contractor to provide all of the man-hours listed in paragraph (a) above. The
contractor shall continue to be paid fee for each man-hour performed in accordance with the terms of the contract.
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Section I - Contract Clauses

NOTE: All clauses incorporated in the basic IDIQ contract apply to this Task Order, as applicable.

Updated clauses have been incorporated and supersede the clauses in the basic IDIQ contract.

CLAUSES INCORPORATED BY REFERENCE (FEB 1998) (FAR 52.252-2)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address (es): http://www.farsite.hill.af.mil/

52.204-7 SYSTEM FOR AWARD MANAGEMENT (JUL 2013) 

52.204-24 Representa on Regarding Certain Telecommunica ons and Video Surveillance Services or Equipment

52.204-25 Prohibi on on Contrac ng for Certain Telecommunica ons and Video Surveillance Services or Equipment

52.204-26 Covered Telecommunica ons Equipment or Services-Representa on

52.209-10 PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS (NOV
2015)

52.219-6 NOTICE OF TOTAL SMALL BUSINESS SET ASIDE (NOV 2020)

52.219-8 UTILIZATION OF SMALL BUSINESS CONCERNS (NOV 2016)

52.219-9 (DEVIATION) SMALL BUSINESS SUBCONTRACTING PLAN (DEVIATION 2016-O0009) (AUG
2016)

52.219-14 LIMITATIONS ON SUBCONTRACTING (JAN 2017)

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION (JUL 2013)

52.222-55 MINIMUM WAGES UNDER EXECUTIVE ORDER 13658 (DEC 2015) 

52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES (OCT 2016)

52.222-40 NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS
ACT (DEC 2010)

52.223-5 POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION (MAY 2011)

52.223-10 WASTE REDUCTION PROGRAM (MAY 2011)

52.232-22 LIMITATION OF FUNDS (APR 1984)

52.232-39 ENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUN 2013)

52.232-40 PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS (DEC
2013)



N0016417F3004P00068 - FINAL

Page 176 of 182

52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGETATION (APR
1984)

52.245.1 – GOVERNMENT PROPERTY (JAN 2017)

252.203-7004 DISPLAY OF FRAUD HOTLINE POSTER(S) (OCT 2016)

252.204-7004 ALTERNATE A, SYSTEM FOR AWARD MANAGEMENT (FEB 2014)

252.204-7005 ORAL ATTESTATION OF SECURITY RESPONSIBILITIES (NOV 2001)

252.204-7009 LIMITATIONS ON THE USE OR DISCLOSURE OF THIRD-PARTY CONTRACTOR
REPORTED CYBER INCIDENT INFORMATION (DEC 2017)

252.204-7012 SAFEGUARDING COVERED DEFENSE INFORMATION CYBER INCIDENT REPORTING
(DEC 2019)

252.223-7002 SAFETY PRECAUTIONS FOR AMMUNITION AND EXPLOSIVES (MAY 1994)

252.223-7006 PROHIBITION ON STORAGE, TREATMENT, AND DISPOSAL OF TOXIC OR
HAZARDOUS MATERIALS (SEP 2014)

252.225-7048 EXPORT CONTROLLED ITEMS (JUN 2013)

252.227-7014 RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE AND NONCOMMERCIAL
COMPUTER SOFTWARE DOCUMENTATION (FEB 2014)

252.227-7019 VALIDATION OF ASSERTED RESTRICTIONS - COMPUTER SOFTWARE (SEP 2016)

252.227-7025 LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED
INFORMATION MARKED WITH RESTRICTIVE LEGENDS (MAY 2013)

252.227-7027 DEFERRED DELIVERY OF TECHNICAL DATA OR COMPUTER SOFTWARE (APR 1988)

252.227-7037 VALIDATION OF RESTRICTIVE MARKINGS ON TECHNICAL DATA (SEP 2016)

252.244-7001 CONTRACTOR PURCHASING SYSTEM ADMINISTRATION (MAY 2014)

252.246-7003 NOTIFICATION OF POTENTIAL SAFETY ISSUES (JUN 2013)

252.246-7007 CONTRACTOR COUNTERFEIT ELECTRONIC PART DETECTION AND AVOIDANCE
SYSTEM (AUG 2016)

OTHER REQUIRED CLAUSES INCORPORATED BY FULL TEXT

52.203-17 CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEES OF
WHISTLEBLOWER RIGHTS (APR 2014)

(a) This contract and employees working on this contract will be subject to the whistleblower rights and remedies in the pilot program on
Contractor employee whistleblower protections established at 41 U.S.C. 4712 by section 828 of the National Defense Authorization Act for
Fiscal Year 2013 (Pub. L. 112-239) and FAR 3.908.

(b) The Contractor shall inform its employees in writing, in the predominant language of the workforce, of employee whistleblower rights
and protections under 41 U.S.C. 4712, as described in section 3.908 of the Federal Acquisition Regulation.
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(c) The Contractor shall insert the substance of this clause, including this paragraph (c), in all subcontracts over the simplified acquisition
threshold.

52.203-19 PROHIBITION ON REQUIRING CERTAIN INTERNAL CONFIDENTIALITY AGREEMENTS OR STATEMENTS
(JAN 2017)

(a) Definitions. As used in this clause--

"Internal confidentiality agreement or statement" means a confidentiality agreement or any other written statement that the contractor
requires any of its employees or subcontractors to sign regarding nondisclosure of contractor information, except that it does not include
confidentiality agreements arising out of civil litigation or confidentiality agreements that contractor employees or subcontractors sign at the
behest of a Federal agency.

"Subcontract" means any contract as defined in subpart 2.1 entered into by a subcontractor to furnish supplies or services for performance of
a prime contract or a subcontract. It includes but is not limited to purchase orders, and changes and modifications to purchase orders.

"Subcontractor" means any supplier, distributor, vendor, or firm (including a consultant) that furnishes supplies or services to or for a prime
contractor or another subcontractor.

(b) The Contractor shall not require its employees or subcontractors to sign or comply with internal confidentiality agreements or statements
prohibiting or otherwise restricting such employees or subcontractors from lawfully reporting waste, fraud, or abuse related to the
performance of a Government contract to a designated investigate or law enforcement representative of a Federal department or agency
authorized to receive such information (e.g., agency Office of the Inspector General).

(c) The Contractor shall notify current employees and subcontractors that prohibitions and restrictions of any preexisting internal
confidentiality agreements or statements covered by this clause, to the extent that such prohibitions and restrictions are inconsistent with the
prohibitions of this clause, are no longer in effect.

(d) The prohibition in paragraph (b) of this clause does not contravene requirements applicable to Standard Form 312 (Classified
Information Nondisclosure Agreement), Form 5514 (Sensitive Compartmented Information Nondisclosure Agreement), or any other form
issued by a Federal department or agency governing the nondisclosure of classified information.

(e) In accordance with section 743 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015, (Pub. L.
113-235), and its successor provisions in subsequent appropriations acts (and as extended in continuing resolutions) use of funds
appropriated (or otherwise made available) is prohibited, if the Government determines that the Contractor is not in compliance with the
provisions of this clause.

(f) The Contractor shall include the substance of this clause, including this paragraph (f), in subcontracts under such contracts.

52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) (NAVSEA VARIATION) (APR 2015)

(a) The Government may extend the term of this contract by written notice(s) to the Contractor within the periods
specified below. If more than one option exists the Government has the right to unilaterally exercise any such option
whether or not it has exercised other options.

ITEM(S) LATEST OPTION EXERCISE DATE

CLIN 7100 No later than 12 months after the TO Award date.

CLIN 7200 No later than 12 months after the TO Award date.

CLIN 7300 No later than 24 months after the TO Award date.

CLIN 7400 No later than 24 months after the TO Award date.

CLIN 7500 No later than 36 months after the TO Award date.

CLIN 7600 No later than 36 months after the TO Award date.
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CLIN 7700 No later than 48 months after the TO Award date.

CLIN 7800 No later than 48 months after the TO Award date.

CLIN 7900 No later than 60 months after the TO Award date.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any option(s) under this clause, shall not exceed five
(5) years, however, in accordance with paragraph (j) of the requirement of this contract entitled "LEVEL OF
EFFORT – ALTERNATE 1", (NAVSEA 5252.216-9122), if the total man-hours delineated in paragraph (a) of the
LEVEL OF EFFORT requirement, have not been expended within the period specified above, the Government may
require the Contractor to continue to perform the work until the total number of man-hours specified in paragraph (a)
of the aforementioned requirement have been expended. 

52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

In compliance with the Service Contract Labor Standards statute and the regulations of the Secretary of Labor (29
CFR part 4), this clause identifies the classes of service employees expected to be employed under the contract and
states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.

              
 

Employee Class Labor Category    
Monetary Wage -- Fringe Benefits

(GS Equivalent Rate)
Management Analysts GS 11
Operations Research Analysts GS 11
  
  
Accountants and Auditors GS 11
Financial Specialists, All Other GS 11
Business and Financial Operations Occupations GS 10
Bookkeeping, Accounting and Auditing Clerks GS 06
Public Relations Specialist  GS 10
Graphic Designer  GS 07
Meeting, Convention, and Event Planners  GS 05
Shipping, Receiving, and Traffic Clerks  GS 05
Transportation and Material Moving Occupations  GS 04
Office and Administrative Support Workers, All Other  GS 06
Business Operations Specialists, All Other  GS 10
Payroll and Timekeeping Clerks  GS 06
Senior Office and Administrative Support Specialists  GS 07
Office and Administrative Support Specialists  GS 05

52.244-2 SUBCONTRACTS (OCT 2010)

(a) Definitions. As used in this clause—

“Approved purchasing system” means a Contractor’s purchasing system that has been reviewed and approved in
accordance with Part 44 of the Federal Acquisition Regulation (FAR)

“Consent to subcontract” means the Contracting Officer’s written consent for the Contractor to enter into a particular
subcontract.
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“Subcontract” means any contract, as defined in FAR Subpart 2.1, entered into by a subcontractor to furnish supplies
or services for performance of the prime contract or a subcontract. It includes, but is not limited to, purchase orders,
and changes and modifications to purchase orders.

(b) When this clause is included in a fixed-price type contract, consent to subcontract is required only on unpriced
contract actions (including unpriced modifications or unpriced delivery orders), and only if required in accordance
with paragraph (c) or (d) of this clause.

(c) If the Contractor does not have an approved purchasing system, consent to subcontract is required for any
subcontract that-

(1) Is of the cost-reimbursement, time-and-materials, or labor-hour type; or

(2) Is fixed-price and exceeds—

(i) For a contract awarded by the Department of Defense, the Coast Guard, or the National Aeronautics and Space
Administration, the greater of the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract; or (ii) For a contract awarded by a civilian agency other than the Coast Guard and the National Aeronautics
and Space Administration, either the simplified acquisition threshold or 5 percent of the total estimated cost of the
contract.

(d) If the Contractor has an approved purchasing system, the Contractor nevertheless shall obtain the
ContractingOfficer’s written consent before placing the following subcontracts:

Contracts with any firm not included with the basic contract proposal. For adding team members to the task order
after award, the task order contracting officer‘s approval is required. The task order contracting officer will
determine the documentation to be submitted by the contractor for approval.

(e)(1) The Contractor shall notify the Contracting Officer reasonably in advance of placing any subcontract or
modification thereof for which consent is required under paragraph (b), (c), or (d) of this clause, including the
following information:

(i) A description of the supplies or services to be subcontracted.

(ii) Identification of the type of subcontract to be used.

(iii) Identification of the proposed subcontractor.

(iv) The proposed subcontract price.

(v) The subcontractor’s current, complete, and accurate certified cost or pricing data and Certificate of Current Cost
or Pricing Data, if required by other contract provisions.

(vi) The subcontractor’s Disclosure Statement or Certificate relating to Cost Accounting Standards when such data
are required by other provisions of this contract.

(vii) A negotiation memorandum reflecting -

(A) The principal elements of the subcontract price negotiations;

(B) The most significant considerations controlling establishment of initial or revised prices;

(C) The reason certified cost or pricing data were or were not required;
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(D) The extent, if any, to which the Contractor did not rely on the subcontractor’s certified cost or pricing data in
determining the price objective and in negotiating the final price;

(E) The extent to which it was recognized in the negotiation that the subcontractor’s certified cost or pricing data
were not accurate, complete, or current; the action taken by the Contractor and the subcontractor; and the effect of
any such defective data on the total price negotiated;

(F) The reasons for any significant difference between the Contractor’s price objective and the price negotiated; and

(G) A complete explanation of the incentive fee or profit plan when incentives are used. The explanation shall
identify each critical performance element, management decisions used to quantify each incentive element, reasons
for the incentives, and a summary of all trade-off possibilities considered.

(2) The Contractor is not required to notify the Contracting Officer in advance of entering into any subcontract for
which consent is not required under paragraph (b), (c), or (d) of this clause.

(f) Unless the consent or approval specifically provides otherwise, neither consent by the Contracting Officer to any
subcontract nor approval of the Contractor’s purchasing system shall constitute a determination -

(1) Of the acceptability of any subcontract terms or conditions;

(2) Of the allowability of any cost under this contract; or

(3) To relieve the Contractor of any responsibility for performing this contract.

(g) No subcontract or modification thereof placed under this contract shall provide for payment on a cost-plus
percentage- of-cost basis, and any fee payable under cost-reimbursement type subcontracts shall not exceed the fee
limitations in FAR 15.404-4(c)(4)(i).

(h) The Contractor shall give the Contracting Officer immediate written notice of any action or suit filed and prompt
notice of any claim made against the Contractor by any subcontractor or vendor that, in the opinion of the
Contractor, may result in litigation related in any way to this contract, with respect to which the Contractor may be
entitled to reimbursement from the Government.

(i) The Government reserves the right to review the Contractor’s purchasing system as set forth in FAR Subpart 44.3.

(j) Paragraphs (c) and (e) of this clause do not apply to the following subcontracts, which were evaluated during
negotiations:

CTC Enterprise Ventures Corporation (EVC) and TriStar Engineering

52.222-2 PAYMENT FOR OVERTIME PREMIUM (JUL 1990)

(a) The use of overtime is authorized under this contract if the overtime premium does not exceed or the
overtime premium is paid for work --

(1) Necessary to cope with emergencies such as those resulting from accidents, natural disasters, breakdowns of
production equipment, or occasional production bottlenecks of a sporadic nature;

(2) By indirect-labor employees such as those performing duties in connection with administration, protection,
transportation, maintenance, standby plan protection, operation of utilities, or accounting;

(3) To perform tests, industrial processes, laboratory procedures, loading or unloading of transportation conveyances,
and operations in flight or afloat that are continuous in nature and cannot reasonably be interrupted or completed
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otherwise; or

(4) That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above shall include all estimated
overtime for contract completion and shall --

(1) Identify the work unit; e.g., department or section in which the requested overtime will be used, together with
present workload, staffing, and other data of the affected unit sufficient to permit the Contracting Officer to evaluate
the necessity for the overtime;

(2) Demonstrate the effect that denial of the request will have on the contract delivery or performance schedule;

(3) Identify the extent to which approval of overtime would affect the performance or payments in connection with
other Government contract, together with identification of each affected contract; and

(4) Provide reasons why the required work cannot be performed by using multishift operations or by employing
additional personnel.

52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

As prescribed in supplemental clause with an authorized deviation. Whenever any FAR or supplemental clause is
used with an authorized deviation, the contracting officer shall identify it by the same number, title, and date
assigned to the clause when it is used without deviation, include regulation name for any supplemental clause, except
that the contracting officer shall insert 52.107(f), insert the following clause in solicitations and contracts that include
any FAR or “(Deviation)” after the date of the clause.

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the agreed period after
contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under
this contract.
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Section J - List of Attachments

Exhibit A: Contract Data Requirements List (CDRL) DD 1423: CDRLs A001 - A012

A achment 1 - Level of Effort (LOE)

A achment 2 - Quality Assurance Surveillance Plan (QASP)

A achment 3.3 - Government Furnished Property (GFP)

A achment 4 - Contract Security Classifica on, DD254 Form

A achment 5.4 – DOL SCA WD 2015-4821 (Rev.-14)

A achment 6 - ROM Template (Rev 19)

Attachment
Number File Name Description

CDRLPortfolioPostAward.pdf Exhibit A: Contract Data Requirements
List (CDRL) A001 - A012

1 Level_of_Effort.pdf Attachment 01: Level of Effort

2 BOSS_QASP.pdf Attachment 02: Quality Assurance
Surveillance Plan (QASP)

3.3 PEERLESS GFP List_04.06.2021.pdf Attachment 3.3 - Government Furnished
Property (GFP)

4 DD254N0016417F3004PostAward.pdf Attachment 04: Contract Security
Classification, DD254 Form

5.4 Attachment_5.4 -
DOL_SCA_WD_2015-4821_(Rev14).pdf

Attachment 05 - DOL SCA Wage
Determination 2015-4821 (REV14)

6 Attachment6_ROM_Template_Rev19.xlsx Attachment 06 - ROM Template (Rev 19)




